SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 135 CONTRACT ID : R -26926-C
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT AND INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 32.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 160.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 290.400 m2
13 202-02278 CURB, CONCRETE, REMOVE 22.500 m
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-52710 SIDEWALK, CONCRETE, REMOVE 2,654.300 m2
16 202-94627 HYDRANT, REMOVE 9.000 EACH
17 203-02000 EXCAVATION, COMMON 16,557.000 m3
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 364.400 Mg
19 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
20 207-08103 SOIL MODIFICATION 37.000 m3
21 207-08263 SUBGRADE TREATMENT, TYPE IA 32,172.000 m2
22 207-08265 SUBGRADE TREATMENT, TYPE I11A 3,613.000 m2
23 210-07767 LATERAL 19.000 EACH
24 210-08373 SIDEWALK 151.000 m3
25 210-08373 SIDEWALK 151.000 m3
26 211-07454 STRUCTURE BACKFILL 8,244 .000 m3
27 303-01180 COMPACTED AGGREGATE, NO. 53 8,432.000 Mg
28 306-08034 MILLING, ASPHALT, 38 mm 1,025.000 m2
29 401-06264 PROFILOGRAPH, HMA LUMP LUMP
30 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 2,108.200 Mg
31 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 4,581.500 Mg
32 401-07418 QC/QA-HMA, 3, 76, BASE, 25.0 MM 12,444.300 Mg
33 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 4,818.000 Mg
34 402-07432 HMA SURFACE, TYPE A 252.700 Mg
35 402-07435 HMA INTERMEDIATE, TYPE A 423.200 Mg
36 406-05520 ASPHALT FOR TACK COAT 29.500 Mg
37 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
38 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 1.000 EACH
39 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 86.500 m
40 604-07896 CURB RAMP, CONCRETE, B 18.520 m2
41 604-07901 CURB RAMP, CONCRETE, G 404.000 m2
42 604-07902 CURB RAMP, CONCRETE, H 78.000 m2
43 604-44251 STEPS, CONCRETE 51.500 m3
44 604-91531 SIDEWALK, CONCRETE, 100 mm 1,297.500 m2
45 605-06121 CURB, CONCRETE, B 5.200 m
46 605-06140 CURB AND GUTTER, CONCRETE 2,346.400 m
47 610-07486 HMA FOR APPROACHES, TYPE A 500.900 Mg

48 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 1,444.400 m2
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CALL ORDER : 135 CONTRACT ID : R -26926-C
LETTING DATE :

SECTION NO. 0001 PAVEMENT REPLACEMENT AND INTERSECTION IMPROVEMENT

49 611-06497 MAILBOX ASSEMBLY, SINGLE 76.000 EACH
50 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
51 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 214.900 m2
52 615-06490 RIGHT OF WAY MARKER 59.000 EACH
53 615-06505 MONUMENT, B 27.000 EACH
54 615-06510 MONUMENT, C 2.000 EACH
55 616-02320 GEOTEXTILES 2,792.000 m2
56 616-06405 RIPRAP, REVETMENT 519.000 Mg
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
58 621-04317 MULCHED SEEDING 230.000 m2
59 621-06545 FERTILIZER 3.000 Mg
60 621-06553 SEED MIXTURE, R 457.000 kg
61 621-06554 SEED MIXTURE, U 144.000 kg
62 621-06565 MULCHING MATERIAL 14.800 Mg
63 621-06574 SODDING 1,652.000 m2
64 621-98038 MULCH, HARDWOOD SHREDDED BARK 36.000 m3
65 622-05627 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 2400 47.000 EACH
66 622-05641 PLANT, DECIDUOUS SHRUB, OVER 900 TO 1200 mm 429.000 EACH
67 622-05646 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 2400 TO 3000 mm 27.000 EACH
68 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 16.000 EACH
69 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 63 TO 88 mm 148.000 EACH
70 702-51015 CONCRETE, B, FOOTINGS 64.300 m3
71 702-94139 CONCRETE, A, ABOVE FOOTINGS 35.500 m3
72 703-51030 REINFORCING STEEL 3,222.000 kg
73 703-51032 REINFORCING STEEL, EPOXY COATED 3,685.000 kg
74 714-44240 CONCRETE, A, STRUCTURES 15.000 m3
75 715-02876 GRANULAR BACKFILL 200.000 m
76 715-02876 GRANULAR BACKFILL 2,150.000 m
77 715-02876 GRANULAR BACKFILL 274.000 m
78 715-02876 GRANULAR BACKFILL 200.000 m
79 715-02876 GRANULAR BACKFILL 125.000 m
80 715-03184 GRAVITY SEWER, 200 mm 272.000 m
81 715-03184 GRAVITY SEWER, 200 mm 220.000 m
82 715-03795 PIPE, DUCTILE IRON, 150 mm 140.000 m
83 715-04612 PIPE 50.000 m
84 715-04612 PIPE 125.000 m
85 715-04612 PIPE 1,878.000 m
86 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 4,550.500 m
87 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 154.200 m
88 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 172.800 m
89 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 18.400 m
90 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 27.000 m
91 715-05127 PIPE, TYPE 1, CIRCULAR, 1050 mm 27.200 m
92 715-05133 PIPE, TYPE 1, CIRCULAR, 1500 mm 17.000 m
93 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 328.100 m
94 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 209.800 m
95 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 137.600 m
96 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 75.500 m
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SECTION NO. 0001 PAVEMENT REPLACEMENT AND INTERSECTION IMPROVEMENT

97 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 349.400 m

98 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 19.200 m

99 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 11.000 m

100 715-05235 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.42 m2 11.000 m

101 715-05356 PIPE, TYPE 2, DEFORMED, MIN. AREA 2.73 m2 69.900 m

102 715-05358 PIPE, TYPE 2, DEFORMED, MIN. AREA 3.21 m2 366.300 m

103 715-06923 PIPE, TYPE 2, CIRCULAR, 2100 mm 235.900 m

104 715-08314 SAFETY METAL END SECTION, 4:1, 1500 mm 2.000 EACH
105 715-46005 PIPE END SECTION, 375 mm 28.000 EACH
106 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
107 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
108 715-91361 PIPE, PVC, 150 mm 1,700.000 m

109 715-97544 PIPE, DUCTILE IRON, 200 mm 54.000 m

110 715-97607 PIPE END SECTION, MIN. AREA .42 m2 2.000 EACH
111 718-04986 CLEANOUT 1.000 EACH
112 718-06529 OUTLET PROTECTOR, 2 7.000 EACH
113 718-06531 OUTLET PROTECTOR, 3 5.000 EACH
114 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

115 718-52610 AGGREGATE FOR UNDERDRAINS 1,025.500 m3

116 718-99153 GEOTEXTILES FOR UNDERDRAIN 10,227.000 m2

117 720-03194 MANHOLE 6.000 EACH
118 720-03194 MANHOLE 6.000 EACH
119 720-03194 MANHOLE 2.000 EACH
120 720-03194 MANHOLE 2.000 EACH
121 720-03757 MANHOLE, C15 1.000 EACH
122 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
123 720-45045 INLET, J10 22.000 EACH
124 720-45055 INLET, M10 2.000 EACH
125 720-45240 CATCH BASIN, J10 2.000 EACH
126 720-45275 PIPE CATCH BASIN, 600 mm 4.000 EACH
127 720-45410 MANHOLE, C4 17.000 EACH
128 720-45416 MANHOLE, E4 1.000 EACH
129 720-45425 MANHOLE, F4 2.000 EACH
130 720-45430 MANHOLE, G4 4.000 EACH
131 720-91110 MANHOLE, N4 2.000 EACH
132 720-95335 MANHOLE, M4 1.000 EACH
133 720-95899 MANHOLE, E7 1.000 EACH
134 720-97962 MANHOLE, G4, MODIFIED 1.000 EACH
135 720-98174 INLET, B15 26.000 EACH
136 721-43075 AUTOMATIC DRAINAGE GATE, 2100 mm 1.000 EACH
137 732-03065 TAPPING SADDLE 3.000 EACH
138 732-03065 TAPPING SADDLE 9.000 EACH
139 732-03942 HYDRANT 8.000 EACH
140 732-03942 HYDRANT 3.000 EACH
141 732-04751 WATER SERVICE 19.000 EACH
142 732-04926 VALVE 2.000 EACH
143 732-04926 VALVE 2.000 EACH
144 732-90573 WATER SERVICE LINE, 18.75 mm 380.000 m
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SECTION NO. 0001 PAVEMENT REPLACEMENT AND INTERSECTION IMPROVEMENT

145 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
146 801-06625 DETOUR ROUTE MARKER ASSEMBLY 62.000 EACH
147 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
148 801-06645 CONSTRUCTION SIGN, B 28.000 EACH
149 801-06775 MAINTAINING TRAFFIC LUMP LUMP
150 801-07118 BARRICADE, 111-A 22.000 m
151 801-07119 BARRICADE, 111-B 36.000 m
152 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 235.000 m
153 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 86.000 m
154 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 14.000 m
155 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 53.000 m2
156 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 13.000 m2
157 805-04982 CABLE 930.000 m
158 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 31.000 m
159 805-06595 CONDUIT, PVC, 50 mm 63.000 m
160 805-06600 CONDUIT, PVC, 75 mm 1,196.000 m
161 805-90267 CONDUIT, STEEL, GALVANIZED, 75 mm 670.000 m
162 807-02191 HANDHOLE, LIGHTING 43.000 EACH
163 807-02824 LUMINAIRE, HIGH PRESSURE SODIUM, 100 WATT, ORNAMENTAL 37.000 EACH
164 807-03951 LIGHT POLE, ORNAMENTAL 37.000 EACH
165 807-04651 WIRE 4,226.000 m
166 807-04653 LIGHTING FOUNDATION 37.000 EACH
167 807-05074 DISCONNECT 9.000 EACH
168 807-06935 INSULATION LINK, WATERPROOFED 372.000 EACH
169 807-86805 SERVICE POINT, 1 3.000 EACH
170 807-86910 CONNECTOR KIT, UNFUSED 74.000 EACH
171 807-86915 CONNECTOR KIT, FUSED 74.000 EACH
172 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 256.000 EACH
173 807-86930 INSULATION LINK, NONWATERPROOFED 148.000 EACH
174 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,891.200 m
175 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 81.700 m
176 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,334.200 m
177 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 12.900 m
178 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
179 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
180 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 101.000 EACH

181 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 124.000 m
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CALL ORDER : 165 CONTRACT ID : R -27385-B
LETTING DATE :

SECTION NO. 0001 ROAD AND MEDIAN CONSTRUCTION, SIGNS, AND BRIDGE WORK

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 32.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 160.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 108-01614 PARTNERING OVERHEAD LUMP LUMP
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 49,586.900 m2
15 202-02241 GUARDRAIL, REMOVE 1,742.900 m
16 202-02271 HEADWALL, REMOVE 17.000 EACH
17 202-02272 PAVED SIDE DITCH, REMOVE 1,963.500 m
18 202-02273 CENTER CURB, CONCRETE, REMOVE 1,494.900 m2
19 202-02278 CURB, CONCRETE, REMOVE 4,402.900 m
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 206.600 m2
24 202-04089 SIGN, SHEET, REMOVE 40.000 EACH
25 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
26 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
27 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
28 202-52710 SIDEWALK, CONCRETE, REMOVE 17.200 m2
29 202-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 23.000 EACH
30 202-74050 SIGN, OVERHEAD, REMOVE 3.000 EACH
31 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 4.000 EACH
32 202-91385 INLET, REMOVE 18.000 EACH
33 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 9.000 EACH
34 202-94810 CURB TURNOUT, REMOVE 20.000 EACH
35 202-95579 SERVICE POINT, REMOVE 3.000 EACH
36 202-96070 HIGH MAST TOWER, REMOVE 5.000 EACH
37 202-96133 PIPE, REMOVE 891.000 m
38 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
39 202-99187 FENCE, FARM FIELD, REMOVE 1,118.600 m
40 203-02000 EXCAVATION, COMMON 110,269.000 m3
41 203-02070 BORROW 9,240.000 m3
42 203-51223 EXCAVATION, WATERWAY 1,140.000 m3
43 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 748.500 Mg
44 205-06933 TEMPORARY DITCH INLET PROTECTION 42.000 EACH
45 205-06935 TEMPORARY SEDIMENT BASIN 2.000 EACH
46 205-06937 TEMPORARY SILT FENCE 1,671.500 m
47 206-51220 EXCAVATION, WET 191.700 m3

48 206-51225 EXCAVATION, DRY 24.700 m3
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CALL ORDER : 165 CONTRACT ID : R -27385-B
LETTING DATE :

SECTION NO. 0001 ROAD AND MEDIAN CONSTRUCTION, SIGNS, AND BRIDGE WORK

49 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 1,007.500 m3
50 206-51235 COFFERDAM LUMP LUMP
51 207-08262 SUBGRADE TREATMENT, TYPE I 41,761.300 m2
52 207-08263 SUBGRADE TREATMENT, TYPE IA 57,982.000 m2
53 207-08265 SUBGRADE TREATMENT, TYPE I11A 17,997.500 m2
54 210-08274 COMPOST 41.000 m3
55 211-02050 B BORROW 10,128.000 m3
56 211-06467 AGGREGATE FOR END BENT BACKFILL 408.900 m3
57 211-07454 STRUCTURE BACKFILL 24,668.600 m3
58 213-08058 FLOWABLE BACKFILL 96.600 m3
59 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20,281.100 Mg
60 302-06464 SUBBASE FOR PCCP 8,050.200 m3
61 302-07455 DENSE GRADED SUBBASE 288.400 m3
62 303-07449 COMPACTED AGGREGATE, NO. 73 24 .300 Mg
63 304-07493 WIDENING WITH HMA, TYPE B 1,457.200 Mg
64 304-07783 HMA PATCHING, TYPE D 70.100 Mg
65 306-08034 MILLING, ASPHALT, 38 mm 10,259.300 m2
66 306-08036 MILLING, ASPHALT, 50 mm 6,229.500 m2
67 401-06264 PROFILOGRAPH, HMA LUMP LUMP
68 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 6,272.800 Mg
69 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 663.800 Mg
70 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 10,429.300 Mg
71 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 1,098.900 Mg
72 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 18,161.600 Mg
73 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 7,589.300 Mg
74 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 6,496.500 Mg
75 402-07786 HMA BASE, TYPE D 46.500 Mg
76 404-05511 SEAL COAT, 2 1,361.200 m2
77 406-05520 ASPHALT FOR TACK COAT 83.330 Mg
78 501-04771 CORING CONCRETE PAVEMENT LUMP LUMP
79 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
80 501-06323 QC/QA-PCCP, 300 mm 30,522.600 m2
81 501-06325 QC/QA-PCCP, 350 mm 12,990.500 m2
82 503-03489 RETROFITTED TIE BARS 2,472.000 EACH
83 503-05240 D-1 CONTRACTION JOINT 7,878.700 m

84 503-05310 TERMINAL JOINT 126.700 m

85 601-01522 GUARDRAIL TRANSITION TYPE TGB 10.000 EACH
86 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 4.000 EACH
87 601-06228 IMPACT ATTENUATOR, CR, W1, TL-3 1.000 EACH
88 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
89 601-06238 IMPACT ATTENUATOR, R1, Wi, TL-3 2.000 EACH
90 601-06416 IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3 1.000 EACH
91 601-06421 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3 1.000 EACH
92 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
93 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
94 601-94689 GUARDRAIL END TREATMENT, OS 11.000 EACH
95 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 739.140

m
96 602-06729 BARRIER DELINEATOR 17.000 EACH
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97 602-91266 MEDIAN BARRIER, CONCRETE, MODIFIED 520.000 m
98 603-06045 FENCE, CHAIN LINK, 1220 mm 3,185.400 m
99 604-06070 SIDEWALK, CONCRETE 134.900 m2
100 604-07902 CURB RAMP, CONCRETE, H 10.800 m2
101 605-06090 CURB, INTEGRAL, CONCRETE 120.800 m
102 605-06095 CURB, INTEGRAL, B, CONCRETE 198.300 m
103 605-06120 CURB, CONCRETE 116.900 m
104 605-06140 CURB AND GUTTER, CONCRETE 1,202.700 m
105 605-06145 CURB AND GUTTER, B, CONCRETE 1,874.300 m
106 605-06255 CENTER CURB, D, CONCRETE 1,355.300 m2
107 607-06370 PAVED SIDE DITCH, H 74.200 m
108 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 1,576.700 m2
109 609-06262 REINFORCED CONCRETE BRIDGE 155.100 m2
110 610-07486 HMA FOR APPROACHES, TYPE A 4,363.800 Mg
111 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 2,897.400 m2
112 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
113 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
114 615-06490 RIGHT OF WAY MARKER 101.000 EACH
115 615-06500 MONUMENT, A 4.000 EACH
116 615-06505 MONUMENT, B 33.000 EACH
117 615-06510 MONUMENT, C 14.000 EACH
118 615-06515 MONUMENT, D 58.000 EACH
119 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
120 616-02320 GEOTEXTILES 14,262.100 m2
121 616-05689 RIPRAP, CLASS 2 1,313.000 Mg
122 616-06405 RIPRAP, REVETMENT 5,165.500 Mg
123 616-06451 RIPRAP, UNIFORM 2,126.000 Mg
124 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
125 621-04258 SEED MIXTURE 3.200 kg
126 621-04258 SEED MIXTURE 40.000 kg
127 621-06545 FERTILIZER 7.400 Mg
128 621-06554 SEED MIXTURE, U 1,286.200 kg
129 621-06557 SEED MIXTURE, T 123.400 kg
130 621-06565 MULCHING MATERIAL 41.300 Mg
131 621-06574 SODDING 707.400 m2
132 621-06575 SODDING, NURSERY 64,839.700 m2
133 621-98038 MULCH, HARDWOOD SHREDDED BARK 48.000 m3
134 622-01937 PLANT 17.000 EACH
135 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 1800 33.000 EACH
136 622-05640 PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 mm 420.000 EACH
137 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 50 TO 63 mm 87.000 EACH
138 622-05654 PLANT, PERENNIAL 1,031.000 EACH
139 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
140 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm 1,341.200 m
141 701-06011 DYNAMIC PILE LOAD TEST 5.000 EACH
142 701-06012 TEST PILE, RESTRIKE 5.000 EACH
143 701-06027 TEST PILE 5.000 EACH

144 701-95780 PILE, STEEL H, HP 310 X 110 1,847.200 m
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145 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm, 356 mm 60.000 m
146 702-51005 CONCRETE, A, SUBSTRUCTURE 754.900 m3
147 702-51015 CONCRETE, B, FOOTINGS 102.900 m3
148 702-51090 BRONZE PLATES 45.000 kg
149 702-51100 DRAIN PIPE, CAST IRON, 150 mm 1,183.400 kg
150 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 988.800 kg
151 702-51863 FIELD DRILLED HOLE IN CONCRETE 82.000 EACH
152 703-06028 REINFORCING BARS 17,842.000 kg
153 703-06029 REINFORCING BARS, EPOXY COATED 330,600.000 kg
154 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 3,240.000 EACH
155 704-04850 CONCRETE 953.000 m2
156 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,614.300 m3
157 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
158 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 2.000 EACH
159 706-06349 RAILING, TX 134.800 m
160 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
161 706-51020 CONCRETE, C, RAILING 64.900 m3
162 707-05982 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1, 711 mm X 305 mm 48.000 m
163 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 580.000 m
164 708-51813 PNEUMATICALLY PLACED MORTAR 2.000 m2
165 708-51814 WELDED STEEL WIRE FABRIC 2.000 m2
166 709-04919 COATING 3,781.000 m2
167 709-51821 SURFACE SEAL LUMP LUMP
168 709-51821 SURFACE SEAL LUMP LUMP
169 709-51821 SURFACE SEAL LUMP LUMP
170 711-01786 STRUCTURAL STEEL DRILLING, 25 mm DIA. HOLE 24.000 EACH
171 711-51038 STRUCTURAL STEEL LUMP LUMP
172 711-51038 STRUCTURAL STEEL LUMP LUMP
173 711-51070 ANCHOR PLATE, AP 1 86.000 EACH
174 711-51080 ANCHOR PLATE, AP 3 8.000 EACH
175 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 1.000 EACH
176 715-04618 SAFETY METAL END SECTION, 6:1, 750 mm 1.000 EACH
177 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 53.400 m
178 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 561.900 m
179 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 9,191.700 m
180 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 559.900 m
181 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 100.800 m
182 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 643.600 m
183 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,435.700 m
184 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 590.600 m
185 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 99.500 m
186 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 300.300 m
187 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 492.400 m
188 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 74.300 m
189 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 0.600 m
190 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 8.400 m
191 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 35.800 m
192 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 15.600 m
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193 715-05177 PIPE, TYPE 3, CIRCULAR, 900 mm 138.100 m

194 715-05363 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17 m2 9.100 m

195 715-05407 PIPE, END BENT DRAIN, 150 mm 64.400 m

196 715-05428 PIPE, SLOTTED VANE DRAIN, 300 mm 23.800 m

197 715-05596 PIPE EXTENSION, CIRCULAR, 450 mm 1.200 m

198 715-05597 PIPE EXTENSION, CIRCULAR, 600 mm 38.400 m

199 715-05842 CONCRETE ANCHOR, 1050 mm 1.000 EACH
200 715-06004 CONCRETE ANCHOR, 1200 mm 1.000 EACH
201 715-06337 PIPE EXTENSION, CIRCULAR, 1200 mm 4.300 m

202 715-07089 PIPE EXTENSION, DEFORMED, MIN. AREA 1.68 m2 4.500 m

203 715-46000 PIPE END SECTION, 300 mm 3.000 EACH
204 715-46005 PIPE END SECTION, 375 mm 17.000 EACH
205 715-46010 PIPE END SECTION, 450 mm 8.000 EACH
206 715-46015 PIPE END SECTION, 525 mm 1.000 EACH
207 715-46020 PIPE END SECTION, 600 mm 9.000 EACH
208 715-46030 PIPE END SECTION, 750 mm 3.000 EACH
209 715-46040 PIPE END SECTION, 900 mm 7.000 EACH
210 715-46055 PIPE END SECTION, MIN. AREA .17 m2 2.000 EACH
211 718-06528 OUTLET PROTECTOR, 1 23.000 EACH
212 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
213 718-06531 OUTLET PROTECTOR, 3 28.000 EACH
214 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 m

215 718-52610 AGGREGATE FOR UNDERDRAINS 1,515.300 m3

216 718-99153 GEOTEXTILES FOR UNDERDRAIN 24,479.800 m2

217 720-01150 MANHOLE, F 1.000 EACH
218 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
219 720-44296 CAP INLET 1.000 EACH
220 720-45030 INLET, E7 3.000 EACH
221 720-45035 INLET, F7 2.000 EACH
222 720-45235 CATCH BASIN, E7 2.000 EACH
223 720-45251 CATCH BASIN, K10, MODIFIED 12.000 EACH
224 720-45265 PIPE CATCH BASIN, 375 mm 2.000 EACH
225 720-45270 PIPE CATCH BASIN, 450 mm 14.000 EACH
226 720-45410 MANHOLE, C4 36.000 EACH
227 720-45416 MANHOLE, E4 1.000 EACH
228 720-90129 MANHOLE, J2 9.000 EACH
229 720-90984 MANHOLE, C2 4.000 EACH
230 720-91352 CATCH BASIN, F7 3.000 EACH
231 720-93409 INLET, B15, MODIFIED 3.000 EACH
232 720-93411 INLET, C15, MODIFIED 1.000 EACH
233 720-94713 CATCH BASIN, C15, MODIFIED 1.000 EACH
234 720-95164 CATCH BASIN, B15, MODIFIED 10.000 EACH
235 720-95422 MANHOLE, J4 1.000 EACH
236 720-97958 MANHOLE, K2 1.000 EACH
237 720-98068 MANHOLE, E2 1.000 EACH
238 720-98174 INLET, B15 5.000 EACH
239 720-99416 CATCH BASIN, B15 13.000 EACH
240 720-99417 CATCH BASIN, C15 11.000 EACH
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241 724-04163 STRUCTURAL EXPANSION JOINT SEAL, REPLACE 68.000 m
242 728-98377 MASONRY COATING LUMP LUMP
243 731-93945 FACE PANELS, CONCRETE 3,184.500 m2
244 731-93946 WALL ERECTION 3,184.500 m2
245 731-93947 LEVELING PAD, CONCRETE 520.000 m
246 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 26.000 EACH
247 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 24.000 EACH
248 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
249 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
250 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
251 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 15,105.300 m
252 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 35,981.000 m
253 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 23.000 m
254 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 7.500 m
255 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
256 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
257 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
258 801-06710 FLASHING ARROW SIGN 840.000 DAY
259 801-06775 MAINTAINING TRAFFIC LUMP LUMP
260 801-07118 BARRICADE, 111-A 489.600 m
261 801-07119 BARRICADE, 111-B 100.800 m
262 801-07120 BARRICADE, 111, PERMANENT 12.000 m
263 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 39.700 m
264 801-08388 TEMPORARY TRAFFIC BARRIER 2,518.000 m
265 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 1,341.500 m
266 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
267 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 5.000 EACH
268 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 290.670 m
269 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 189.870 m
270 802-07057 SIGN, PANEL, WITH LEGEND 341.608 m2
271 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 86.000 EACH
272 802-07060 SIGN, SHEET, RELOCATE 16.000 EACH
273 802-07101 SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS 1.000 EACH
274 802-07102 SIGN LIGHTING SYSTEM, TRACK, CANTILEVER 1.000 EACH
275 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 14.000 EACH
276 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 22.000 EACH
277 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
278 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 4.000 EACH
279 802-07275 BOX TRUSS SIGN FOUNDATION, V-C 1.000 EACH
280 802-07278 BOX TRUSS SIGN FOUNDATION, V-D 1.000 EACH
281 802-07285 BOX TRUSS SIGN FOUNDATION, VI-C 4.000 EACH
282 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 36.006 m2
283 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 48.240 m2
284 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 26.453 m2
285 802-76065 SIGN POST, B 6.000 m
286 802-76095 STRUCTURAL STEEL, BREAKAWAY 6,554.000 kg
287 802-76115 SPAN OVERHEAD SIGN STRUCTURE, TRI-CHORD TRUSS, SINGLE 2.000 EACH

288 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 1.000 EACH
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289 802-76170 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 37.500 m

290 802-94494 SIGN STRUCTURE, OVERHEAD, RELOCATE 1.000 EACH
291 803-76110 SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS 2.000 EACH
292 804-06770 DELINEATOR POST 54.000 EACH
293 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 2.000 EACH
294 805-01842 HANDHOLE, SIGNAL 9.000 EACH
295 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
296 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 751.300 m

297 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
298 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 8.000 EACH
299 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 4.000 EACH
300 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
301 805-78420 DISCONNECT HANGER 4.000 EACH
302 805-78445 SIGNAL SERVICE 1.000 EACH
303 805-78467 SIGNAL CABLE, 3C 8GA. 14.200 m

304 805-78485 SIGNAL CABLE, 5C 14GA. 264.000 m

305 805-78490 SIGNAL CABLE, 7C 14GA. 329.000 m

306 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,199.400 m

307 805-78746 PREFORMED LOOP DETECTORS 463.900 m

308 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
309 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
310 805-86810 SERVICE POINT, 11 4.000 EACH
311 805-86820 CONCRETE FOUNDATION WITH GROUNDING, 760 mm X 760 mm X 23.000 EACH
312 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 920.000 m

313 805-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 60.000 EACH
314 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
315 805-92512 MICROLOOP DETECTOR 2.000 EACH
316 805-96014 SAW CUT, FULL DEPTH 175.200 m

317 805-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 4,000.000 m

318 805-98336 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C 300.000 m

319 807-07211 LIGHT POLE, 12.8 m E.M.H., 6.1 m MAST ARM, 1.000 EACH
320 807-82004 SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 LUMINAIRES 2.000 EACH
321 807-82058 UNDERPASS CIRCUIT INSTALLATION, 8 LUMINAIRES 1.000 EACH
322 807-82120 LIGHT POLE, HIGH MAST, 27 m E.M.H. 1.000 EACH
323 807-82400 LIGHT POLE, HIGH MAST, 38 m E.M.H. 2.000 EACH
324 807-84688 LIGHT POLE, 11.6 m E.M_H., 1.5 m MAST ARM, TRANSFORMER BASE 1.000 EACH
325 807-84740 LIGHT POLE, 12.2 m E.M.H., 1.5 m MAST ARM, TRANSFORMER BASE 1.000 EACH
326 807-84752 LIGHT POLE, 12.2 m E.M.H., 3.1 m MAST ARM, TRANSFORMER BASE 3.000 EACH
327 807-84760 LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE 1.000 EACH
328 807-84804 LIGHT POLE, 12.8 m E.M_H., 3.1 m MAST ARM, TRANSFORMER BASE 2.000 EACH
329 807-84814 LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE 14.000 EACH
330 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 23.000 EACH
331 807-86635 LUMINAIRE, ROADWAY, MERCURY VAPOR, 250 WATT 16.000 EACH
332 807-86665 LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM 16.000 EACH
333 807-86750 LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH PRESSURE SODIUM, 150 8.000 EACH
334 807-86830 CONCRETE FOUNDATION WITH GROUNDING, 1220 mm DIA. X 6100 mm 3.000 EACH
335 807-86910 CONNECTOR KIT, UNFUSED 30.000 EACH

336 807-86915 CONNECTOR KIT, FUSED 34.000 EACH
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337 807-86930 INSULATION LINK, NONWATERPROOFED 52.000 EACH
338 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 35.000 EACH
339 807-86955 CABLE DUCT MARKER 12.000 EACH
340 807-96868 LUMINAIRE, INSTALL 10.000 EACH
341 808-03002 LINE, EPOXY, BROKEN, WHITE, 100 mm 1,340.000 m
342 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 774.600 m
343 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 141.600 m
344 808-04896 LINE, EPOXY, BROKEN, YELLOW, 100 mm 35.400 m
345 808-05534 LINE, EPOXY, SOLID, WHITE, 200 mm 854.000 m
346 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 91.000 m
347 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 978.700 m
348 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 4,942.400 m
349 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 8,051.000 m
350 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 5,002.000 m
351 808-06716 LINE, REMOVE 9,200.000 m
352 808-06848 LINE, EPOXY, DOTTED, WHITE, 100 mm, 600m LINE, 1200 mm GAP 152.000 m
353 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 46.000 m
354 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 22.000 EACH
355 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 8.000 EACH
356 808-74811 LINE, EPOXY, BROKEN, WHITE, 125 mm 688.000 m
357 808-75008 LINE, PAINT, SOLID, WHITE, 200 mm 594.000 m
358 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 629.400 m
359 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 9,254.000 m
360 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 141.700 m
361 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 38.000 EACH
362 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 36.000 EACH

363 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 748.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 203-02000 EXCAVATION, COMMON 3,743.000 CYS
6 203-02070 BORROW 1,269.000 CYS
7 203-51223 EXCAVATION, WATERWAY 972.000 CYS
8 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
9 205-06937 TEMPORARY SILT FENCE 6,073.000 LFT
10 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 110.000 CYS
11 210-04181 BICYCLE RACK 3.000 EACH
12 210-06986 PAVEMENT 30.000 SYS
13 211-06467 AGGREGATE FOR END BENT BACKFILL 42.000 CYS
14 211-07454 STRUCTURE BACKFILL 134.000 CYS
15 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 5,911.000 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,714.500 TON
17 304-07489 HVMA PATCHING, TYPE A 22.000 TON
18 304-07492 WIDENING WITH HMA, TYPE A 20.200 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 64.900 SYS
20 402-07432 HMA SURFACE, TYPE A 590.400 TON
21 402-07435 HVMA INTERMEDIATE, TYPE A 1,180.900 TON
22 402-07440 HMA BASE, TYPE A 5.800 TON
23 402-07450 HVMA, TYPE A, WEDGE AND LEVEL 267.100 TON
24 406-05520 ASPHALT FOR TACK COAT 2.800 TON
25 604-01920 CONCRETE PAVERS 24.300 SYS
26 604-07897 CURB RAMP, CONCRETE, C 28.000 SYS
27 604-07900 CURB RAMP, CONCRETE, F 144 .300 SYS
28 604-90256 SIDEWALK, CONCRETE, 6 IN. 12.600 SYS
29 604-90256 SIDEWALK, CONCRETE, 6 IN. 163.000 SYS
30 604-90256 SIDEWALK, CONCRETE, 6 IN. 13.400 SYS
31 604-91531 SIDEWALK, CONCRETE, 4 IN. 299.000 SYS
32 604-91531 SIDEWALK, CONCRETE, 4 IN. 114.700 SYS
33 605-06125 CURB, CONCRETE, MODIFIED 28.000 LFT
34 611-03671 TRASH RECEPTACLE 4.000 EACH
35 616-02320 GEOTEXTILES 717.000 SYS
36 616-06405 RIPRAP, REVETMENT 468.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
38 621-06559 MULCHED SEEDING, R 16,468.800 SYS
39 621-08161 PERMANENT TURF REINFORCEMENT MAT 319.400 SYS
40 621-98038 MULCH, HARDWOOD SHREDDED BARK 130.000 CYS
41 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 10.000 EACH
42 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 10.000 EACH
43 622-05654 PLANT, PERENNIAL 277.000 EACH
44 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 0.209 IN., 14 IN. 525.000 LFT
45 702-51005 CONCRETE, A, SUBSTRUCTURE 40.800 CYS
46 703-51030 REINFORCING STEEL 4,908.000 LBS
47 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP

48 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
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49 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
50 711-90932 EDGING, STEEL 300.000 LFT
51 712-03017 PARK BENCH 8.000 EACH
52 712-05098 TIMBER 1.000 EACH
53 713-08148 BRIDGE SUPPORTS LUMP LUMP
54 714-04802 CONCRETE MODULAR BLOCK WALL 6.000 SYS
55 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 257.000 LFT
56 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 44 .000 LFT
57 715-05407 PIPE, END BENT DRAIN, 6 IN. 240.000 LFT
58 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
59 715-94530 ADJUST WATER VALVE TO GRADE 3.000 EACH
60 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
61 720-45235 CATCH BASIN, E7 3.000 EACH
62 720-45250 CATCH BASIN, K10 2.000 EACH
63 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
64 731-93946 WALL ERECTION 54.000 SFT
65 731-93947 LEVELING PAD, CONCRETE 43.000 LFT
66 732-07653 COARSE AGGREGATE, NO. 8 2.000 TON
67 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 802-03896 BOLLARD 15.000 EACH
71 802-04314 SIGN 4.000 EACH
72 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 240.000 LFT
73 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
74 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 112.800 SFT
75 808-02977 TRANSVERSE MARKING, THERMOPLASTIC, BIKE SYMBOL 3.000 EACH
76 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 188.000 LFT
77 808-04096 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (LANE) 3.000 EACH
78 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 982.000 LFT
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,115.000 LFT
80 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN. 548.000 LFT
81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,230.000 LFT

82 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 63.000 LFT
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 30.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 150.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 33,000.000 m2
13 202-02241 GUARDRAIL, REMOVE 685.000 m
14 202-02278 CURB, CONCRETE, REMOVE 1,310.000 m
15 202-04089 SIGN, SHEET, REMOVE 97.000 EACH
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-52710 SIDEWALK, CONCRETE, REMOVE 195.000 m2
21 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
22 202-99383 TERMINAL JOINT, REMOVE 15.000 m
23 203-02000 EXCAVATION, COMMON 148,878.000 m3
24 203-02070 BORROW 47.000 m3
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 464.000 Mg
26 205-06933 TEMPORARY DITCH INLET PROTECTION 65.000 EACH
27 205-06934 TEMPORARY MULCHING 38.200 Mg
28 205-06936 TEMPORARY SEDIMENT TRAP 162.800 Mg
29 205-06937 TEMPORARY SILT FENCE 4,331.000 m
30 206-93520 TEMPORARY SHEET PILING 46.800 m2
31 207-08267 SUBGRADE TREATMENT, TYPE I111A 38,800.000 m2
32 207-08268 SUBGRADE TREATMENT, TYPE 1V 111,540.000 m2
33 211-07454 STRUCTURE BACKFILL 14,909.000 m3
34 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11,200.000 Mg
35 302-07455 DENSE GRADED SUBBASE 52.000 m3
36 303-07449 COMPACTED AGGREGATE, NO. 73 57.000 Mg
37 304-07490 HMA PATCHING, TYPE B 111.300 Mg
38 306-08043 MILLING, TRANSITION 1,020.000 m2
39 401-06264 PROFILOGRAPH, HMA LUMP LUMP
40 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 410.000 Mg
41 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,622.000 Mg
42 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 7,277.000 Mg
43 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,733.000 Mg
44 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 11,909.000 Mg
45 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 MM 1,506.000 Mg
46 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 13,243.000 Mg
47 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 44,495.000 Mg
48 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 18,341.000 Mg
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49 402-07453 HMA FOR TEMPORARY PAVEMENT 28,383.000 Mg
50 406-05520 ASPHALT FOR TACK COAT 167.100 Mg
51 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
52 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
53 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
54 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 95.250 m
55 601-02207 TEMPORARY GUARD RAIL TRANSITION, VH, 1.905 m SPACING 2.000 EACH
56 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
57 601-08434 GUARDRAIL END TREATMENT, TYPE 0S, SPARE PARTS 5.000 EACH
58 601-94689 GUARDRAIL END TREATMENT, OS 14.000 EACH
59 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 569.600 m
60 602-06729 BARRIER DELINEATOR 14.000 EACH
61 603-02940 FENCE GATE, CHAIN LINK, 1820 mm X 6.1 m 1.000 EACH
62 603-06045 FENCE, CHAIN LINK, 1220 mm 33.500 m
63 603-92636 FENCE, CHAIN LINK, 1830 mm 525.000 m
64 604-07900 CURB RAMP, CONCRETE, F 240.000 m2
65 604-07901 CURB RAMP, CONCRETE, G 65.000 m2
66 604-07902 CURB RAMP, CONCRETE, H 5.000 m2
67 604-91531 SIDEWALK, CONCRETE, 100 mm 10,565.000 m2
68 605-06120 CURB, CONCRETE 615.000 m
69 605-06140 CURB AND GUTTER, CONCRETE 7,160.000 m
70 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,445.000 m
71 605-06215 CENTER CURB, D, CONCRETE 310.000 m
72 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 349.800 m2
73 610-07487 HMA FOR APPROACHES, TYPE B 175.000 Mg
74 610-07712 PCCP FOR APPROACHES, 150 mm 7,494 .000 m2
75 611-06497 MAILBOX ASSEMBLY, SINGLE 68.000 EACH
76 615-06490 RIGHT OF WAY MARKER 206.000 EACH
77 615-06505 MONUMENT, B 18.000 EACH
78 615-06510 MONUMENT, C 4.000 EACH
79 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
80 615-06530 POST, BENCHMARK 2.000 EACH
81 616-02320 GEOTEXTILES 7,702.000 m2
82 616-05688 RIPRAP, CLASS 1 501.800 Mg
83 616-05689 RIPRAP, CLASS 2 902.400 Mg
84 616-06405 RIPRAP, REVETMENT 1,849.400 Mg
85 616-06451 RIPRAP, UNIFORM 96.100 Mg
86 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
87 619-61505 CLEAN AND PAINT END DIAPHRAGMS EXPANSION SHOES AND BEAM ENDS LUMP LUMP
88 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
89 621-03787 SEED MIXTURE, D 150.000 kg
90 621-06545 FERTILIZER 13.000 Mg
91 621-06553 SEED MIXTURE, R 1,760.000 kg
92 621-06554 SEED MIXTURE, U 865.000 kg
93 621-06557 SEED MIXTURE, T 1,146.000 kg
94 621-06565 MULCHING MATERIAL 65.000 Mg
95 621-06567 WATER 3,154.000 KL

96 621-06570 TOP SOIL 16,060.000 m3
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97 621-06575 SODDING, NURSERY 17,530.000 m2
98 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
99 622-91786 SEEDLING 140.000 EACH
100 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,356.000 EACH
101 703-51032 REINFORCING STEEL, EPOXY COATED 13,076.000 kg
102 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 170.000 EACH
103 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 88.000 EACH
104 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
105 706-51020 CONCRETE, C, RAILING 29.200 m3
106 709-51821 SURFACE SEAL LUMP LUMP
107 714-06613 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 1800 mm 36.500 m
108 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 6.800 m
109 714-99346 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 900 mm x 600 mm 6.100 m
110 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm 114.400 m
111 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 4.000 EACH
112 715-04612 PIPE 18.300 m
113 715-04612 PIPE 6.000 m
114 715-04612 PIPE 3.000 m
115 715-04855 PIPE END SECTION, 1050 mm 2.000 EACH
116 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 509.800 m
117 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 7,301.000 m
118 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 43.200 m
119 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 3,194.700 m
120 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 328.900 m
121 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 1,091.600 m
122 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 1,123.500 m
123 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 1,171.900 m
124 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 65.000 m
125 715-05165 PIPE, TYPE 2, CIRCULAR, 1800 mm 7.000 m
126 715-46000 PIPE END SECTION, 300 mm 8.000 EACH
127 715-46005 PIPE END SECTION, 375 mm 36.000 EACH
128 715-46010 PIPE END SECTION, 450 mm 6.000 EACH
129 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
130 715-46030 PIPE END SECTION, 750 mm 4.000 EACH
131 715-46040 PIPE END SECTION, 900 mm 5.000 EACH
132 718-06528 OUTLET PROTECTOR, 1 5.000 EACH
133 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
134 718-52610 AGGREGATE FOR UNDERDRAINS 1,609.000 m3
135 718-99153 GEOTEXTILES FOR UNDERDRAIN 23,108.000 m2
136 720-01092 MANHOLE, J15, MODIFIED 80.000 EACH
137 720-03194 MANHOLE 1.000 EACH
138 720-04574 MANHOLE, J-5 2.000 EACH
139 720-08241 MANHOLE, K15, MODIFIED 4.000 EACH
140 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
141 720-45030 INLET, E7 16.000 EACH
142 720-45035 INLET, F7 8.000 EACH
143 720-45042 INLET, HA5 7.000 EACH
144 720-45105 INLET, A2, MODIFIED 2.000 EACH
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145 720-45130 INLET, E7, MODIFIED 6.000 EACH
146 720-45410 MANHOLE, C4 5.000 EACH
147 720-45510 MANHOLE, C4, MODIFIED 6.000 EACH
148 720-93409 INLET, B15, MODIFIED 108.000 EACH
149 720-93411 INLET, C15, MODIFIED 26.000 EACH
150 720-94157 MANHOLE, C 2.000 EACH
151 720-95422 MANHOLE, J4 3.000 EACH
152 720-97865 MANHOLE, C2, MODIFIED 2.000 EACH
153 720-98555 INLET, C15 27.000 EACH
154 723-06660 WINGWALL 58.300 m2
155 724-03276 EXPANSION JOINT SEALING SYSTEM 38.800 m
156 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 50.000 EACH
157 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 45.000 EACH
158 801-02595 CONTROLLER, RESET TIMING 15.000 EACH
159 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
160 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
161 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 20,540.000 m
162 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 41,175.000 m
163 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 145.000 m
164 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
165 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 600 mm 360.000 m
166 801-06625 DETOUR ROUTE MARKER ASSEMBLY 57.000 EACH
167 801-06640 CONSTRUCTION SIGN, A 149.000 EACH
168 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
169 801-06710 FLASHING ARROW SIGN 730.000 DAY
170 801-06775 MAINTAINING TRAFFIC LUMP LUMP
171 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 9.000 EACH
172 801-07119 BARRICADE, 111-B 756.000 m
173 801-08388 TEMPORARY TRAFFIC BARRIER 281.000 m
174 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 610.000 m
175 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
176 801-94295 SIGNAL HEAD, RELOCATE 176.000 EACH
177 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 58.000 m
178 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 330.000 m
179 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 38.000 m2
180 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 61.000 m2
181 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 5.000 m2
182 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 20.000 EACH
183 805-01842 HANDHOLE, SIGNAL 43.000 EACH
184 805-01879 SIGNAL SERVICE 5.000 EACH
185 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
186 805-04951 PLATE 1.000 EACH
187 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 2,500.000 m
188 805-08494 RADIO SPREAD SPECTRUM 5.000 EACH
189 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 5.000 EACH
190 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 40.000 EACH
191 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 4.000 EACH

192 805-78415 SPAN, CATENARY, AND TETHER 20.000 EACH
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193 805-78420 DISCONNECT HANGER 20.000 EACH
194 805-78467 SIGNAL CABLE, 3C 8GA. 50.000 m
195 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,480.000 m
196 805-78485 SIGNAL CABLE, 5C 14GA. 670.000 m
197 805-78490 SIGNAL CABLE, 7C 14GA. 1,075.000 m
198 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,530.000 m
199 805-78785 SIGNAL DETECTOR HOUSING 44.000 EACH
200 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,950.000 m
201 805-78925 CONTROLLER CABINET FOUNDATION, P1 5.000 EACH
202 805-79020 TRAFFIC SIGNAL INSTALLATION LUMP LUMP
203 805-96261 FIBER OPTIC CABLE, AERIAL 5,970.000 m
204 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 185.000 m
205 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,735.000 m
206 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,060.000 m
207 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 2,100.000 m
208 808-06716 LINE, REMOVE 9,140.000 m
209 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 850.000 m
210 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 7,675.000 m
211 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 190.000 m
212 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 370.000 m
213 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 1,440.000 m
214 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 68.000 EACH
215 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 46.000 EACH
216 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 190.000 EACH
217 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 635.000 EACH

218 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,675.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 36.000 MOS
3 105-07577 CELLULAR SERVICE 36.000 MOS
4 108-01614 PARTNERING OVERHEAD LUMP LUMP
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 584.000 m2
11 202-05545 REGULATED MATERIALS, DISPOSE, C 3,050.000 m3
12 202-05550 REGULATED MATERIALS, REMOVE, C 3,050.000 m3
13 202-05555 REGULATED MATERIALS, TRANSPORT, C 3,050.000 m3
14 202-07602 TESTING FOR WASTE, B 4.000 EACH
15 202-07603 TESTING FOR WASTE, C 450.000 EACH
16 202-08429 REGULATED MATERIALS, DISPOSE, B 500.000 L
17 202-08430 REGULATED MATERIALS, REMOVE, B 500.000 L
18 202-08431 REGULATED MATERIALS, TRANSPORT, B 500.000 L
19 202-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 1.000 EACH
20 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
21 203-02000 EXCAVATION, COMMON 37,908.000 m3
22 205-03371 SEDIMENT REMOVE 500.000 m3
23 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 230.000 Mg
24 205-06933 TEMPORARY DITCH INLET PROTECTION 35.000 EACH
25 205-06936 TEMPORARY SEDIMENT TRAP 43.500 Mg
26 205-06937 TEMPORARY SILT FENCE 100.000 m
27 207-08263 SUBGRADE TREATMENT, TYPE IA 66,699.000 m2
28 210-07095 TEMPORARY LUMP LUMP
29 210-07562 TEMPORARY 1,236.000 m
30 211-07454 STRUCTURE BACKFILL 32,030.000 m3
31 213-52830 FLOWABLE MORTAR 5,704.000 m3
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 9,847.500 Mg
33 304-07489 HMA PATCHING, TYPE A 338.000 Mg
34 306-08034 MILLING, ASPHALT, 38 mm 9,530.400 m2
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,929.000 Mg
37 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 6,535.000 Mg
38 401-07418 QC/QA-HMA, 3, 76, BASE, 25.0 MM 19,047.000 Mg
39 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 9,477.000 Mg
40 402-07432 HMA SURFACE, TYPE A 25.000 Mg
41 402-07433 HMA SURFACE, TYPE B 1,370.000 Mg
42 402-07434 HMA SURFACE, TYPE C 736.000 Mg
43 402-07440 HMA BASE, TYPE A 2,000.000 Mg
44 402-07442 HMA BASE, TYPE C 2,208.000 Mg
45 402-07453 HMA FOR TEMPORARY PAVEMENT 7,591.000 Mg
46 406-05520 ASPHALT FOR TACK COAT 69.800 Mg
47 603-04124 FENCE GATE, CHAIN LINK, 1200 mm X 1.2 m 1.000 EACH

48 603-06045 FENCE, CHAIN LINK, 1220 mm 10.700 m
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49 604-07897 CURB RAMP, CONCRETE, C 10.200 m2
50 604-07900 CURB RAMP, CONCRETE, F 555.100 m2
51 604-07901 CURB RAMP, CONCRETE, G 112.600 m2
52 604-07902 CURB RAMP, CONCRETE, H 150.000 m2
53 604-44251 STEPS, CONCRETE 30.800 m3
54 604-91531 SIDEWALK, CONCRETE, 100 mm 8,377.000 m2
55 605-06120 CURB, CONCRETE 1,087.000 m
56 605-06140 CURB AND GUTTER, CONCRETE 7.000 m
57 605-06150 CURB AND GUTTER, C, CONCRETE 5,605.600 m
58 610-07486 HMA FOR APPROACHES, TYPE A 505.300 Mg
59 610-07487 HMA FOR APPROACHES, TYPE B 7,538.000 Mg
60 610-08446 PCCP FOR APPROACHES, 150 mm 4,566.100 m2
61 611-06497 MAILBOX ASSEMBLY, SINGLE 13.000 EACH
62 615-06490 RIGHT OF WAY MARKER 60.000 EACH
63 615-06496 PARKING BARRIER 30.000 EACH
64 615-06505 MONUMENT, B 41.000 EACH
65 616-02320 GEOTEXTILES 50.900 m2
66 616-06405 RIPRAP, REVETMENT 23.800 Mg
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 13.000 EACH
68 621-06545 FERTILIZER 2.400 Mg
69 621-06553 SEED MIXTURE, R 461.000 kg
70 621-06557 SEED MIXTURE, T 265.200 kg
71 621-06560 MULCHED SEEDING, U 2,504.000 m2
72 621-06565 MULCHING MATERIAL 13.300 Mg
73 621-06567 WATER 362.500 kL
74 621-06575 SODDING, NURSERY 20,112.300 m2
75 714-04802 CONCRETE MODULAR BLOCK WALL 389.000 m2
76 714-07539 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm X 600 mm 27.500 m
77 714-44240 CONCRETE, A, STRUCTURES 26.000 m3
78 715-01378 PIPE, PVC, SDR-35, 254 mm 3.000 m
79 715-01902 WATER SERVICE LINE, 50 mm 21.000 m
80 715-01905 WATER SERVICE LINE, 75 mm 33.000 m
81 715-02919 GATE VALVE, 50 mm 2.000 EACH
82 715-02961 WATER MAIN, 400 mm 231.000 m
83 715-04612 PIPE 21.000 m
84 715-04612 PIPE 116.000 m
85 715-04612 PIPE 112.000 m
86 715-04612 PIPE 3.000 m
87 715-04612 PIPE 112.000 m
88 715-04612 PIPE 88.000 m
89 715-04612 PIPE 22.000 m
90 715-04612 PIPE 12.000 m
91 715-04612 PIPE 5.000 m
92 715-04612 PIPE 9.000 m
93 715-04612 PIPE 70.000 m
94 715-04612 PIPE 19.000 m
95 715-04612 PIPE 5.000 m
96 715-04612 PIPE 4.000 m
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97 715-04612 PIPE 7.000 m
98 715-04612 PIPE 73.000 m
99 715-04855 PIPE END SECTION, 1050 mm 3.000 EACH
100 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 21.000 m
101 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 1,722.800 m
102 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 9,795.000 m
103 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 150.000 m
104 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 50.000 m
105 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 183.000 m
106 715-05061 WATER SERVICE LINE, 150 mm 1.000 m
107 715-05115 PIPE, TYPE 1, CIRCULAR, 150 mm 50.000 m
108 715-05116 PIPE, TYPE 1, CIRCULAR, 200 mm 50.000 m
109 715-05117 PIPE, TYPE 1, CIRCULAR, 250 mm 50.000 m
110 715-05127 PIPE, TYPE 1, CIRCULAR, 1050 mm 29.000 m
111 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 5.000 m
112 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,769.700 m
113 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,052.000 m
114 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 406.000 m
115 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 402.000 m
116 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 451.000 m
117 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 793.000 m
118 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 1,910.000 m
119 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 5.000 m
120 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 332.000 m
121 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 131.500 m
122 715-05177 PIPE, TYPE 3, CIRCULAR, 900 mm 122.500 m
123 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 7.000 m
124 715-05335 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47 m2 65.000 m
125 715-05338 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68 m2 118.000 m
126 715-06692 LATERAL 1,612.000 m
127 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 3,648.000 Mg
128 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
129 715-46005 PIPE END SECTION, 375 mm 35.000 EACH
130 715-46010 PIPE END SECTION, 450 mm 10.000 EACH
131 715-46040 PIPE END SECTION, 900 mm 3.000 EACH
132 715-92525 WATER MAIN, 250 mm 49.000 m
133 715-93912 WATER MAIN, 150 mm 3,977.000 m
134 715-93913 WATER MAIN, 200 mm 464.000 m
135 715-94456 PIPE, PVC, SDR-35, 381 mm 5.000 m
136 715-94456 PIPE, PVC, SDR-35, 381 mm 3.000 m
137 715-94456 PIPE, PVC, SDR-35, 381 mm 5.000 m
138 715-94457 PIPE, PVC, SDR 35, 200 mm 82.000 m
139 715-94457 PIPE, PVC, SDR 35, 200 mm 154.000 m
140 715-96040 PIPE, PVC, SDR 35, 300 mm 325.000 m
141 715-96040 PIPE, PVC, SDR 35, 300 mm 49.000 m
142 715-96040 PIPE, PVC, SDR 35, 300 mm 135.000 m
143 715-96629 WATER SERVICE LINE, 1 IN. 55.000 m
144 715-97691 GRATED BOX END SECTION, I, 3:1, 900 mm 2.000 EACH
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145 715-98165 WATERMAIN, 300 mm 113.000 m

146 716-02965 PIPE CASING, 750 mm, JACK AND BORE 19.500 m

147 716-04832 PIPE CASING, 40.000 m

148 716-04832 PIPE CASING, 72.000 m

149 716-04832 PIPE CASING, 33.000 m

150 718-06528 OUTLET PROTECTOR, 1 30.000 EACH
151 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

152 718-52610 AGGREGATE FOR UNDERDRAINS 2,116.000 m3

153 718-99153 GEOTEXTILES FOR UNDERDRAIN 21,252.000 m2

154 720-03194 MANHOLE 5.000 EACH
155 720-03194 MANHOLE 4.000 EACH
156 720-03194 MANHOLE 5.000 EACH
157 720-03194 MANHOLE 2.000 EACH
158 720-03194 MANHOLE 1.000 EACH
159 720-03194 MANHOLE 2.000 EACH
160 720-03194 MANHOLE 1.000 EACH
161 720-03194 MANHOLE 1.000 EACH
162 720-04721 MANHOLE, K 2.000 EACH
163 720-44000 CASTING, ADJUST TO GRADE 104.000 EACH
164 720-44296 CAP INLET 1.000 EACH
165 720-45035 INLET, F7 1.000 EACH
166 720-45080 INLET, S14 4.000 EACH
167 720-45250 CATCH BASIN, K10 1.000 EACH
168 720-45275 PIPE CATCH BASIN, 600 mm 53.000 EACH
169 720-45410 MANHOLE, C4 83.000 EACH
170 720-93411 INLET, C15, MODIFIED 2.000 EACH
171 720-94612 MANHOLE, K4 48.000 EACH
172 720-95422 MANHOLE, J4 49.000 EACH
173 720-96999 FIRE HYDRANT ASSEMBLY 31.000 EACH
174 720-98174 INLET, B15 200.000 EACH
175 720-98555 INLET, C15 37.000 EACH
176 731-93946 WALL ERECTION 389.000 m2

177 731-93947 LEVELING PAD, CONCRETE 320.000 m

178 732-02185 WATER SERVICE LINE, 37.5 mm 14.000 m

179 732-02388 WATER MAIN 1.000 EACH
180 732-02388 WATER MAIN 1.000 EACH
181 732-02388 WATER MAIN 1.000 EACH
182 732-02388 WATER MAIN 1.000 EACH
183 732-02388 WATER MAIN 1.000 EACH
184 732-02388 WATER MAIN 1.000 EACH
185 732-02388 WATER MAIN 1.000 EACH
186 732-02388 WATER MAIN 1.000 EACH
187 732-02388 WATER MAIN 1.000 EACH
188 732-02388 WATER MAIN 1.000 EACH
189 732-02388 WATER MAIN 1.000 EACH
190 732-02388 WATER MAIN 1.000 EACH
191 732-02388 WATER MAIN 1.000 EACH
192 732-02388 WATER MAIN 1.000 EACH
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193 732-02388 WATER MAIN 1.000 EACH
194 732-02388 WATER MAIN 1.000 EACH
195 732-02388 WATER MAIN 1.000 EACH
196 732-02388 WATER MAIN 1.000 EACH
197 732-02388 WATER MAIN 1.000 EACH
198 732-02388 WATER MAIN 1.000 EACH
199 732-02388 WATER MAIN 1.000 EACH
200 732-02388 WATER MAIN 1.000 EACH
201 732-02388 WATER MAIN 1.000 EACH
202 732-02388 WATER MAIN 1.000 EACH
203 732-02388 WATER MAIN 1.000 EACH
204 732-02388 WATER MAIN 1.000 EACH
205 732-02388 WATER MAIN 1.000 EACH
206 732-02388 WATER MAIN 1.000 EACH
207 732-02388 WATER MAIN 1.000 EACH
208 732-02388 WATER MAIN 1.000 EACH
209 732-02388 WATER MAIN 1.000 EACH
210 732-02388 WATER MAIN 1.000 EACH
211 732-02388 WATER MAIN 1.000 EACH
212 732-02388 WATER MAIN 1.000 EACH
213 732-02388 WATER MAIN 1.000 EACH
214 732-02388 WATER MAIN 1.000 EACH
215 732-02388 WATER MAIN 1.000 EACH
216 732-02388 WATER MAIN 1.000 EACH
217 732-02388 WATER MAIN 1.000 EACH
218 732-02388 WATER MAIN 1.000 EACH
219 732-02388 WATER MAIN 1.000 EACH
220 732-02388 WATER MAIN 1.000 EACH
221 732-02388 WATER MAIN 1.000 EACH
222 732-02388 WATER MAIN 1.000 EACH
223 732-02388 WATER MAIN 1.000 EACH
224 732-02388 WATER MAIN 1.000 EACH
225 732-02388 WATER MAIN 1.000 EACH
226 732-02388 WATER MAIN 1.000 EACH
227 732-02388 WATER MAIN 1.000 EACH
228 732-02388 WATER MAIN 1.000 EACH
229 732-02388 WATER MAIN 1.000 EACH
230 732-02388 WATER MAIN 1.000 EACH
231 732-02388 WATER MAIN 1.000 EACH
232 732-02388 WATER MAIN 1.000 EACH
233 732-02388 WATER MAIN 1.000 EACH
234 732-02388 WATER MAIN 1.000 EACH
235 732-04836 GATE VALVE 4.000 EACH
236 732-04836 GATE VALVE 62.000 EACH
237 732-04836 GATE VALVE 7.000 EACH
238 732-04836 GATE VALVE 5.000 EACH
239 732-04836 GATE VALVE 3.000 EACH
240 732-04836 GATE VALVE 6.000 EACH
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241 732-04987 CONNECTION 2.000 EACH
242 732-04987 CONNECTION 6.000 EACH
243 732-04994 METER 304.000 EACH
244 732-07653 COARSE AGGREGATE, NO. 8 52.000 Mg
245 732-90573 WATER SERVICE LINE, 18.75 mm 2,345.000 m
246 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 10.000 EACH
247 801-04308 ROAD CLOSURE SIGN ASSEMBLY 58.000 EACH
248 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,000.000 m
249 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 100.000 m
250 801-06625 DETOUR ROUTE MARKER ASSEMBLY 56.000 EACH
251 801-06640 CONSTRUCTION SIGN, A 107.000 EACH
252 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
253 801-06775 MAINTAINING TRAFFIC LUMP LUMP
254 801-07118 BARRICADE, 111-A 309.600 m
255 801-07119 BARRICADE, 111-B 133.200 m
256 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 936.000 m
257 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 100.561 m2
258 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 66.690 m2
259 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 3.260 m2
260 804-93726 DELINEATOR 30.000 EACH
261 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 14.000 EACH
262 805-01842 HANDHOLE, SIGNAL 12.000 EACH
263 805-01879 SIGNAL SERVICE 4.000 EACH
264 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
265 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
266 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 3,388.000 m
267 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 595.000 m
268 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 3.000 EACH
269 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
270 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 8.000 EACH
271 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 24.000 EACH
272 805-78415 SPAN, CATENARY, AND TETHER 13.000 EACH
273 805-78420 DISCONNECT HANGER 13.000 EACH
274 805-78467 SIGNAL CABLE, 3C 8GA. 65.000 m
275 805-78485 SIGNAL CABLE, 5C 14CGA. 764.000 m
276 805-78490 SIGNAL CABLE, 7C 14GA. 1,132.000 m
277 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,128.000 m
278 805-78785 SIGNAL DETECTOR HOUSING 22.000 EACH
279 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,188.000 m
280 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
281 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 14.000 EACH
282 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 12.000 EACH
283 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 12.000 EACH
284 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 4.000 EACH
285 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 4,053.000 m
286 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 267.000 m
287 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,831.000 m
288 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 367.000 m
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289 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 478.000 m

290 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 26.000 EACH
291 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 22.000 EACH
292 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 250.000 EACH

293 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 320.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 18.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 11,200.000 SYS
11 202-02245 TREE, 6 IN., REMOVE 2.000 EACH
12 202-02250 TREE, 10 IN., REMOVE 1.000 EACH
13 202-02255 TREE, 18 IN., REMOVE 4.000 EACH
14 202-02260 TREE, 30 IN., REMOVE 1.000 EACH
15 202-02278 CURB, CONCRETE, REMOVE 4,600.000 LFT
16 202-04089 SIGN, SHEET, REMOVE 35.000 EACH
17 202-06580 CONTAMINATED SOIL, REMOVE 1.000 CYS
18 202-52710 SIDEWALK, CONCRETE, REMOVE 3,120.000 SYS
19 202-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 1.000 EACH
20 202-91010 TREE, 24 IN., REMOVE 2.000 EACH
21 202-91385 INLET, REMOVE 20.000 EACH
22 202-93047 MANHOLE, REMOVE 7.000 EACH
23 202-96133 PIPE, REMOVE 400.000 LFT
24 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
25 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
26 203-02000 EXCAVATION, COMMON 13,307.000 CYS
27 205-06932 TEMPORARY CHECK DAM, STRAW BALES 24.000 LFT
28 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
29 205-06937 TEMPORARY SILT FENCE 105.000 LFT
30 207-08268 SUBGRADE TREATMENT, TYPE 1V 16,900.000 SYS
31 210-04181 BICYCLE RACK 2.000 EACH
32 210-05106 CONCRETE 84.000 EACH
33 210-05106 CONCRETE 84.000 EACH
34 210-05106 CONCRETE 8.000 EACH
35 210-08592 GRANITE 51.000 EACH
36 211-07454 STRUCTURE BACKFILL 2,805.000 CYS
37 213-08058 FLOWABLE BACKFILL 2,975.000 CYS
38 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,434.000 TON
39 304-07489 HMA PATCHING, TYPE A 910.000 TON
40 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,117.000 TON
41 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,862.000 TON
42 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 6,322.000 TON
43 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,792.000 TON
44 402-07453 HMA FOR TEMPORARY PAVEMENT 405.000 TON
45 406-05520 ASPHALT FOR TACK COAT 13.000 TON
46 603-06065 FENCE, CHAIN LINK, RESET 90.000 LFT
47 604-01920 CONCRETE PAVERS 450.000 SYS

48 604-04439 TEXTURED CONCRETE PAVEMENT 280.000 SYS
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49 604-06070 SIDEWALK, CONCRETE 4,093.000 SYS
50 604-06367 JOINT MATERIAL 3,100.000 LFT
51 604-07894 CURB RAMP, CONCRETE, A 77.000 SYS
52 604-07896 CURB RAMP, CONCRETE, B 22.000 SYS
53 604-07898 CURB RAMP, CONCRETE, D 14.000 SYS
54 604-07899 CURB RAMP, CONCRETE, E 11.000 SYS
55 604-07901 CURB RAMP, CONCRETE, G 172.000 SYS
56 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
57 605-06140 CURB AND GUTTER, CONCRETE 5,860.000 LFT
58 610-07486 HMA FOR APPROACHES, TYPE A 170.000 TON
59 610-07712 PCCP FOR APPROACHES, 6 IN. 2,047.000 SYS
60 615-06496 PARKING BARRIER 73.000 EACH
61 616-05688 RIPRAP, CLASS 1 12.000 TON
62 621-06574 SODDING 7,000.000 SYS
63 621-93350 TAPPING TEE AND VALVE ASSEMBLY, 8 IN. 1.000 EACH
64 621-94463 TAPPING TEE AND VALVE ASSEMBLY, 4 IN. 3.000 EACH
65 621-94464 TAPPING TEE AND VALVE ASSEMBLY, 6 IN. 5.000 EACH
66 621-94771 GATE VALVE WITH ROADWAY BOX, 6 IN. 4.000 EACH
67 621-94772 GATE VALVE WITH ROADWAY BOX, 4 IN. 3.000 EACH
68 621-94780 WATER SERVICE CONNECTION 45.000 EACH
69 621-98038 MULCH, HARDWOOD SHREDDED BARK 102.000 CYS
70 622-04648 TREE GRATE 31.000 EACH
71 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 82.000 EACH
72 714-44240 CONCRETE, A, STRUCTURES 2.000 CYS
73 715-01970 RETAINER GLAND, DUCTILE IRON, 8 IN. 130.000 EACH
74 715-02144 ELBOW, DUCTILE IRON, 6 IN., 45 DEGREE 2.000 EACH
75 715-02145 ELBOW, DUCTILE IRON, 8 IN., 45 DEGREE 7.000 EACH
76 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 650.000 LFT
77 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,310.000 LFT
78 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 120.000 LFT
79 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,750.000 LFT
80 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 380.000 LFT
81 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,330.000 LFT
82 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 960.000 LFT
83 715-08555 RETAINER GLAN 20.000 EACH
84 715-08555 RETAINER GLAND 30.000 EACH
85 715-26728 GRATED BOX END SECTION, Il, 4:1, 12 IN. 2.000 EACH
86 715-46015 PIPE END SECTION, 21 IN. 1.000 EACH
87 715-91738 WATER MAIN, DUCTILE IRON, 6 IN. 200.000 LFT
88 715-91739 WATER MAIN, DUCTILE IRON, 8 IN. 2,360.000 LFT
89 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 110.000 LFT
90 718-52610 AGGREGATE FOR UNDERDRAINS 421.000 CYS
91 719-93351 TEE, RESTRAINED, 8 IN. 1.000 EACH
92 719-96684 ELL, RESTRAINED, 8 IN., 90 DEG. 1.000 EACH
93 719-96944 TEE, 8 IN. X 8 IN. X 6 IN. 4.000 EACH
94 719-96945 TEE, 8 IN. X 8 IN. X 4 IN. 3.000 EACH
95 719-96946 REDUCER, 8 IN. X 6 IN. 1.000 EACH
96 720-44000 CASTING, ADJUST TO GRADE 16.000 EACH
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97 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
98 720-45030 INLET, E7 3.000 EACH
99 720-45035 INLET, F7 2.000 EACH
100 720-45260 PIPE CATCH BASIN, 12 IN. 6.000 EACH
101 720-45410 MANHOLE, C4 31.000 EACH
102 720-96999 FIRE HYDRANT ASSEMBLY 7.000 EACH
103 720-98174 INLET, B15 32.000 EACH
104 720-98555 INLET, C15 22.000 EACH
105 732-02532 VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN. 2.000 EACH
106 732-03072 TEE 5.000 EACH
107 732-04846 ELL 3.000 EACH
108 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 7.000 EACH
109 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
110 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,000.000 LFT
111 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,000.000 LFT
112 801-06625 DETOUR ROUTE MARKER ASSEMBLY 43.000 EACH
113 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
114 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
115 801-06775 MAINTAINING TRAFFIC LUMP LUMP
116 801-07119 BARRICADE, 111-B 140.000 LFT
117 801-08388 TEMPORARY TRAFFIC BARRIER 3,000.000 LFT
118 801-08388 TEMPORARY TRAFFIC BARRIER 6,000.000 LFT
119 801-94295 SIGNAL HEAD, RELOCATE 4.000 EACH
120 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 456.000 LFT
121 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 140.000 SFT
122 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 120.000 SFT
123 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 1.000 EACH
124 802-91084 OVERHEAD PANEL SIGN, REMOVE AND REINSTALL 4.000 EACH
125 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 1.000 EACH
126 805-01842 HANDHOLE, SIGNAL 5.000 EACH
127 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 3.000 EACH
128 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 1.000 EACH
129 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
130 805-02445 CONTROLLER CABINET, P1 2.000 EACH
131 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 3,352.000 LFT
132 805-02618 WIRE, NO. 2 COPPER, 3 1C 1,660.000 LFT
133 805-04593 CONDUIT, STEEL, GALVANIZED, 1.25 IN. 325.000 LFT
134 805-04973 CONDUIT 5,087.000 LFT
135 805-04973 CONDUIT 3,310.000 LFT
136 805-05698 SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT. 3.000 EACH
137 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 452.000 LFT
138 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I 1.000 EACH
139 805-08093 POLE 8.000 EACH
140 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8.000 EACH
141 805-78445 SIGNAL SERVICE 1.000 EACH
142 805-78480 SIGNAL CABLE, 3C 14GA. 398.000 LFT
143 805-78485 SIGNAL CABLE, 5C 14CGA. 618.000 LFT

144 805-78490 SIGNAL CABLE, 7C 14GA. 421.000 LFT
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145 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 556.000 LFT
146 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
147 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
148 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
149 805-86843 WIRE, NO. 4 COPPER, 1C 20,600.000 LFT
150 805-86898 CONDUIT, STEEL, GALVANIZED, .75 IN. 504.000 LFT
151 805-90005 SIGNAL PEDESTAL, 10 FT. 1.000 EACH
152 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 3.000 EACH
153 805-95888 WIRE, NO. 8 COPPER, 1C 22,665.000 LFT
154 805-95889 WIRE, NO. 10 COPPER, 1C 7,190.000 LFT
155 805-95890 WIRE, NO. 12 COPPER, 1/C 200.000 LFT
156 805-96014 SAW CUT, FULL DEPTH 5,460.000 LFT
157 805-96121 PEDESTRIAN PUSH BUTTON AND SIGN 4.000 EACH
158 805-99338 WIRE, AWG, NO. 6 COPPER, GROUND, 1/C 147.000 LFT
159 807-01889 LIGHT POLE, ORNAMENTAL, 12 FT., E.M.H., WITH LUMINAIRE 50.000 EACH
160 807-02817 CONCRETE FOUNDATION WITH GROUNDING, 24 IN. X 24 IN. X 72 IN. 50.000 EACH
161 807-03954 ELECTRICAL PANEL, MAIN 2.000 EACH
162 807-03968 CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR ELECTRIC 3,445.000 LFT
163 807-04651 WIRE 1,750.000 LFT
164 807-04651 WIRE 14,000.000 LFT
165 807-04651 WIRE 96.000 LFT
166 807-04651 WIRE 13,700.000 LFT
167 807-05073 JUNCTION BOX 84.000 EACH
168 807-05073 JUNCTION BOX 84.000 EACH
169 807-86805 SERVICE POINT, 1 2.000 EACH
170 807-86955 CABLE DUCT MARKER 16.000 EACH
171 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 400.000 LFT
172 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 400.000 LFT
173 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 600.000 LFT
174 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,100.000 LFT
175 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 160.000 LFT
176 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 220.000 LFT
177 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,110.000 LFT
178 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 3.000 EACH
179 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH

180 808-90909 CAP LINE 19.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 27.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 6.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 162.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 108-01614 PARTNERING OVERHEAD LUMP LUMP
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,174.000 SYS
13 202-02241 GUARDRAIL, REMOVE 420.000 LFT
14 202-02245 TREE, 6 IN., REMOVE 12.000 EACH
15 202-02250 TREE, 10 IN., REMOVE 13.000 EACH
16 202-02255 TREE, 18 IN., REMOVE 14.000 EACH
17 202-02260 TREE, 30 IN., REMOVE 5.000 EACH
18 202-02264 TREE, 42 IN., REMOVE 2.000 EACH
19 202-02265 TREE, 48 IN., REMOVE 1.000 EACH
20 202-02271 HEADWALL, REMOVE 1.000 EACH
21 202-02273 CENTER CURB, CONCRETE, REMOVE 88.000 SYS
22 202-02278 CURB, CONCRETE, REMOVE 19,315.000 LFT
23 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
24 202-06541 REMOVE 1.000 EACH
25 202-06542 RELOCATE 27.000 EACH
26 202-06542 RELOCATE 10.000 EACH
27 202-52710 SIDEWALK, CONCRETE, REMOVE 6,705.000 SYS
28 202-74035 SIGN, REMOVE 208.000 EACH
29 202-91010 TREE, 24 IN., REMOVE 3.000 EACH
30 202-91011 TREE, 36 IN., REMOVE 2.000 EACH
31 202-91385 INLET, REMOVE 30.000 EACH
32 202-93091 TREE, 15 IN., REMOVE 5.000 EACH
33 202-93898 TREE, 12 IN., REMOVE 10.000 EACH
34 202-95579 SERVICE POINT, REMOVE 1.000 EACH
35 202-96133 PIPE, REMOVE 2,416.000 LFT
36 203-02000 EXCAVATION, COMMON 5,337.000 CYS
37 203-02070 BORROW 5,626.000 CYS
38 203-91878 LINEAR DITCH GRADING 1,422.000 LFT
39 205-02459 EROSION CONTROL LUMP LUMP
40 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.000 TON
41 205-06933 TEMPORARY DITCH INLET PROTECTION 24.000 EACH
42 205-06937 TEMPORARY SILT FENCE 4,480.000 LFT
43 207-08267 SUBGRADE TREATMENT, TYPE I111A 7,605.000 SYS
44 210-06547 PAINT 12.000 EACH
45 210-06547 PAINT 8.000 EACH
46 211-07454 STRUCTURE BACKFILL 4,995.000 CYS
47 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,209.000 TON
48 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 280.000 TON
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49 306-08432 MILLING, APPROACH 3,819.000 SYS
50 306-08595 MILLING ASPHALT, 3 1/2 IN. 92,496.000 SYS
51 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 7,631.000 TON
52 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 10,175.000 TON
53 402-07433 HMA SURFACE, TYPE B 49.000 TON
54 402-07438 HMA INTERMEDIATE, TYPE B 65.000 TON
55 402-07441 HVA BASE, TYPE B 195.000 TON
56 402-07452 HMA, TYPE C, WEDGE AND LEVEL 2,486.000 TON
57 406-05520 ASPHALT FOR TACK COAT 58.000 TON
58 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 2.000 EACH
59 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
60 601-95434 HANDRAIL, STEEL PIPE, 1.5 IN. 717.000 LFT
61 601-96063 HANDRAIL, ALUMINUM, SCHEDULE 40, 2 IN. DIA. X 3 FT. 6 IN. 98.500 LFT
62 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
63 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 713.000 LFT
64 604-06070 SIDEWALK, CONCRETE 181.000 SYS
65 604-06070 SIDEWALK, CONCRETE 105.000 SYS
66 604-07894 CURB RAMP, CONCRETE, A 29.000 SYS
67 604-07896 CURB RAMP, CONCRETE, B 11.000 SYS
68 604-07897 CURB RAMP, CONCRETE, C 3.000 SYS
69 604-07898 CURB RAMP, CONCRETE, D 101.000 SYS
70 604-07900 CURB RAMP, CONCRETE, F 82.000 SYS
71 604-07901 CURB RAMP, CONCRETE, G 218.000 SYS
72 604-07902 CURB RAMP, CONCRETE, H 539.000 SYS
73 604-91531 SIDEWALK, CONCRETE, 4 IN. 12,361.000 SYS
74 605-06120 CURB, CONCRETE 93.000 LFT
75 605-06140 CURB AND GUTTER, CONCRETE 21,045.000 LFT
76 610-07486 HVMA FOR APPROACHES, TYPE A 48.000 TON
77 610-07487 HMA FOR APPROACHES, TYPE B 817.000 TON
78 610-07712 PCCP FOR APPROACHES, 6 IN. 6,301.000 SYS
79 611-03671 TRASH RECEPTACLE 3.000 EACH
80 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 59.000 EACH
81 616-02320 GEOTEXTILES 212.000 SYS
82 616-06405 RIPRAP, REVETMENT 144.000 TON
83 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
84 621-06545 FERTILIZER 3.030 TON
85 621-06554 SEED MIXTURE, U 1,000.000 LBS
86 621-06565 MULCHING MATERIAL 13.000 TON
87 621-06567 WATER 469.000 KGAL
88 621-06575 SODDING, NURSERY 13,020.000 SYS
89 621-98038 MULCH, HARDWOOD SHREDDED BARK 2.000 CYS
90 622-03948 PLANTER 5.000 EACH
91 622-05605 PLANT, ANNUAL 60.000 EACH
92 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 18.000 EACH
93 622-05647 PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN. 5.000 EACH
94 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 213.000 EACH
95 622-05654 PLANT, PERENNIAL 14.000 EACH

96 622-05654 PLANT, PERENNIAL 12.000 EACH
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97 711-05395 REPLACE 6.000 EACH
98 712-03812 BENCH 6.000 EACH
99 714-07665 RETAINING WALL LUMP LUMP
100 715-01354 CLEAN EXISTING PIPE 514.000 LFT
101 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 1,233.000 LFT
102 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,419.000 LFT
103 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 2,103.000 LFT
104 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 2,308.000 LFT
105 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 1,207.000 LFT
106 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,882.000 LFT
107 715-05155 PIPE, TYPE 2, CIRCULAR, 27 IN. 692.000 LFT
108 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 724.000 LFT
109 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 48.000 LFT
110 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 108.000 LFT
111 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 24.000 LFT
112 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 15.000 LFT
113 715-05177 PIPE, TYPE 3, CIRCULAR, 36 IN. 56.000 LFT
114 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT. 50.000 LFT
115 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 2,176.000 TON
116 715-08560 GRATED BOX END SECTION, Il, 3:1, 15 IN. 2.000 EACH
117 715-26729 GRATED BOX END SECTION, Il, 6:1, 15 IN. 2.000 EACH
118 715-26770 GRATED BOX END SECTION, 1, 3:1, 24 IN. 1.000 EACH
119 715-46000 PIPE END SECTION, 12 IN. 2.000 EACH
120 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
121 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
122 715-46025 PIPE END SECTION, 27 IN. 1.000 EACH
123 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
124 715-46040 PIPE END SECTION, 36 IN. 1.000 EACH
125 715-94976 GRATED BOX END SECTION, Il, 3:1, 36 IN. 1.000 EACH
126 715-97751 GRATED BOX END SECTION, Il, 6:1, 12 IN. 2.000 EACH
127 715-99044 GRATED BOX END SECTION, 11, 6:1, 18 IN. 5.000 EACH
128 720-01987 CATCH BASIN, Al0 1.000 EACH
129 720-02367 MANHOLE, J10 1.000 EACH
130 720-44000 CASTING, ADJUST TO GRADE 67.000 EACH
131 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 3.000 EACH
132 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
133 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
134 720-45030 INLET, E7 4.000 EACH
135 720-45035 INLET, F7 9.000 EACH
136 720-45240 CATCH BASIN, J10 9.000 EACH
137 720-45340 CATCH BASIN, J10, MODIFIED 1.000 EACH
138 720-45415 MANHOLE, D4 3.000 EACH
139 720-45416 MANHOLE, E4 1.000 EACH
140 720-90129 MANHOLE, J2 1.000 EACH
141 720-91917 INLET, Al10 1.000 EACH
142 720-92025 MANHOLE, D2 3.000 EACH
143 720-98174 INLET, B15 36.000 EACH
144 720-98555 INLET, C15 38.000 EACH
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145 730-26732 GRATED BOX END SECTION, 11, 4:1, 36 IN. 3.000 EACH
146 732-02388 WATER MAIN 1.000 EACH
147 732-02388 WATER MAIN 3.000 EACH
148 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
149 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 45,000.000 LFT
150 801-06640 CONSTRUCTION SIGN, A 99.000 EACH
151 801-06645 CONSTRUCTION SIGN, B 32.000 EACH
152 801-06710 FLASHING ARROW SIGN 800.000 DAY
153 801-06775 MAINTAINING TRAFFIC LUMP LUMP
154 801-07119 BARRICADE, 111-B 84.000 LFT
155 802-04314 SIGN 1.000 EACH
156 802-04314 SIGN 1.000 EACH
157 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 1,478.000 LFT
158 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 205.000 SFT
159 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 860.000 SFT
160 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 85.000 SFT
161 805-04973 CONDUIT 16,530.000 LFT
162 805-04973 CONDUIT 4,540.000 LFT
163 807-02191 HANDHOLE, LIGHTING 14.000 EACH
164 807-02194 SERVICE POINT, Il, MODIFIED 14.000 EACH
165 807-03802 LIGHT STANDARDS 1.000 EACH
166 807-03802 LIGHT STANDARDS 32.000 EACH
167 807-03802 LIGHT STANDARDS 46.000 EACH
168 807-03802 LIGHT STANDARDS 64.000 EACH
169 807-03802 LIGHT STANDARDS 22.000 EACH
170 807-03950 LUMINAIRE, ORNAMENTAL 8.000 EACH
171 807-03950 LUMINAIRE, ORNAMENTAL 78.000 EACH
172 807-03950 LUMINAIRE, ORNAMENTAL 64.000 EACH
173 807-03950 LUMINAIRE, ORNAMENTAL 22.000 EACH
174 807-04651 WIRE 4,020.000 LFT
175 807-06585 CLOCK 1.000 EACH
176 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 1,425.000 LFT
177 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 660.000 LFT
178 807-86810 SERVICE POINT, 11 4.000 EACH
179 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 1.000 SET
180 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 78.000 SET
181 807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 2.000 SET
182 807-93651 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR POST TOP 63.000 SET
183 807-95514 SERVICE POINT RISER 1.000 EACH
184 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 5,025.000 LFT
185 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 14,481.000 LFT
186 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 30,205.000 LFT
187 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,055.000 LFT
188 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 3,923.000 LFT
189 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
190 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
191 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

192 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 440.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 13.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 13.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 2,031.800 m2
12 202-02278 CURB, CONCRETE, REMOVE 43.500 m
13 203-02080 LINEAR GRADING 1.850 km
14 205-02236 TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET 53.000 EACH
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 14.700 Mg
16 207-08263 SUBGRADE TREATMENT, TYPE IA 11,939.000 m2
17 211-07454 STRUCTURE BACKFILL 3,943.600 m3
18 213-08058 FLOWABLE BACKFILL 366.100 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,719.500 Mg
20 304-07493 WIDENING WITH HMA, TYPE B 727.000 Mg
21 306-08034 MILLING, ASPHALT, 38 mm 14,663.200 m2
22 306-08043 MILLING, TRANSITION 303.000 m2
23 306-08432 MILLING, APPROACH 966.800 m2
24 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 MM 1,908.000 Mg
25 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,539.000 Mg
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,335.000 Mg
27 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 481.000 Mg
28 402-07433 HMA SURFACE, TYPE B 451.000 Mg
29 402-07453 HMA FOR TEMPORARY PAVEMENT 902.000 Mg
30 406-05520 ASPHALT FOR TACK COAT 12.500 Mg
31 603-06060 FENCE, FARM FIELD, RESET 44.000 m
32 603-06065 FENCE, CHAIN LINK, RESET 7.600 m
33 605-06120 CURB, CONCRETE 16.400 m
34 605-06140 CURB AND GUTTER, CONCRETE 1,400.000 m
35 605-94811 CURB TURNOUT 2.000 EACH
36 610-07486 HVMA FOR APPROACHES, TYPE A 413.000 Mg
37 610-07487 HMA FOR APPROACHES, TYPE B 169.000 Mg
38 610-07712 PCCP FOR APPROACHES, 150 mm 1,923.800 m2
39 611-06497 MAILBOX ASSEMBLY, SINGLE 20.000 EACH
40 615-06505 MONUMENT, B 2.000 EACH
41 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
42 616-02320 GEOTEXTILES 1,308.500 m2
43 616-06405 RIPRAP, REVETMENT 646.000 Mg
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-06545 FERTILIZER 0.830 Mg
46 621-06554 SEED MIXTURE, U 151.700 kg
47 621-06557 SEED MIXTURE, T 138.400 kg

48 621-06565 MULCHING MATERIAL 4.100 Mg
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49 621-06567 WATER 276.900 kL
50 621-06575 SODDING, NURSERY 15,382.000 m2
51 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 1200 36.000 EACH
52 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,629.700 m
53 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 76.000 m
54 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,591.800 m
55 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 473.200 m
56 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 607.100 m
57 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 201.800 m
58 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 218.000 m
59 715-08283 PCCP FOR STRUCTURE INSTALLATION 501.000 m2
60 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 148.000 Mg
61 715-46005 PIPE END SECTION, 375 mm 26.000 EACH
62 715-46010 PIPE END SECTION, 450 mm 4.000 EACH
63 715-46015 PIPE END SECTION, 525 mm 1.000 EACH
64 716-07632 PIPE INSTALLATION, TRENCHLESS, 450 mm 73.500 m
65 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
66 718-52610 AGGREGATE FOR UNDERDRAINS 326.300 m3
67 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,891.600 m2
68 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
69 720-45035 INLET, F7 1.000 EACH
70 720-45075 INLET, R13 15.000 EACH
71 720-45275 PIPE CATCH BASIN, 600 mm 24.000 EACH
72 720-45410 MANHOLE, C4 9.000 EACH
73 720-90984 MANHOLE, C2 14.000 EACH
74 720-98174 INLET, B15 30.000 EACH
75 720-98555 INLET, C15 51.000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 6,688.000 m
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
78 801-06640 CONSTRUCTION SIGN, A 21.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07119 BARRICADE, 111-B 14.400 m
82 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 110.300 m
83 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 16.140 m2
84 805-08102 DECORATIVE 2.000 EACH
85 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,565.100 m
86 808-06716 LINE, REMOVE 37,010.000 m
87 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 110.700 m
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,237.000 m
89 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 59.300 m
90 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
91 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 9.000 EACH

92 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 207.000 EACH
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 8.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
6 105-08523 RADIO SERVICE 16.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02271 HEADWALL, REMOVE 2.000 EACH
14 202-96133 PIPE, REMOVE 128.000 m
15 203-02000 EXCAVATION, COMMON 7,290.000 m3
16 203-02070 BORROW 3,000.000 m3
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 39.000 Mg
18 205-06936 TEMPORARY SEDIMENT TRAP 22.000 Mg
19 207-08262 SUBGRADE TREATMENT, TYPE I 8,122.000 m2
20 211-07454 STRUCTURE BACKFILL 157.500 m3
21 303-01180 COMPACTED AGGREGATE, NO. 53 915.500 Mg
22 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 608.000 Mg
23 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 968.000 Mg
24 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,429.000 Mg
25 402-07432 HMA SURFACE, TYPE A 33.000 Mg
26 402-07440 HVA BASE, TYPE A 99.000 Mg
27 406-05520 ASPHALT FOR TACK COAT 6.000 Mg
28 610-07486 HVMA FOR APPROACHES, TYPE A 201.000 Mg
29 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
30 615-06490 RIGHT OF WAY MARKER 12.000 EACH
31 615-06505 MONUMENT, B 1.000 EACH
32 616-02320 GEOTEXTILES 105.000 m2
33 616-06451 RIPRAP, UNIFORM 74.600 Mg
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
35 621-06545 FERTILIZER 0.540 Mg
36 621-06554 SEED MIXTURE, U 100.000 kg
37 621-06565 MULCHING MATERIAL 2.710 Mg
38 621-06567 WATER 129.500 kL
39 621-06574 SODDING 1,751.000 m2
40 621-06575 SODDING, NURSERY 5,425.000 m2
41 715-02397 SAFETY METAL END SECTION, 4:1, 900 mm 1.000 EACH
42 715-02629 SAFETY METAL END SECTION, 6:1, 450 mm 2.000 EACH
43 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 2.000 EACH
44  715-04799 SAFETY METAL END SECTION, 4:1, 1500 mm X 950 mm (MIN. AREA 2.000 EACH
45 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 3.000 m
46 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 42.000 m
47 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 35.500 m
48 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 20.500 m
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49 715-05245 PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20 m2 90.000 m
50 715-07071 SAFETY METAL END SECTION, 4:1, 750 mm 1.000 EACH
51 715-07103 SAFETY METAL END SECTION, 6:1, MIN. AREA 1.20 m2 2.000 EACH
52 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
53 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
54 718-06529 OUTLET PROTECTOR, 2 4.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 200.000 m
58 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
59 801-06710 FLASHING ARROW SIGN 60.000 DAY
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, I111-A 75.000 m
62 801-07119 BARRICADE, 111-B 75.000 m
63 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1.000 EACH
64 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 7.600 m
65 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 9.340 m
66 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 1.130 m2
67 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.790 m2
68 805-01842 HANDHOLE, SIGNAL 2.000 EACH
69 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 175.000 m
70 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 473.000 m
71 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 183.000 m
72 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
73 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 140.000 m
74 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 176.500 m
75 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 109.500 m
76 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm 55.500 m
77 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 870.500 m
78 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 475.000 m
79 808-06716 LINE, REMOVE 200.000 m
80 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 43.000 m
81 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 16.000 EACH
82 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH

83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 37.000 EACH
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CALL ORDER t 347 CONTRACT ID : R -28617-B
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 100.000 SYS
6 202-02245 TREE, 6 IN., REMOVE 3.000 EACH
7 202-02250 TREE, 10 IN., REMOVE 2.000 EACH
8 202-02278 CURB, CONCRETE, REMOVE 1,790.000 LFT
9 202-02772 CASTING, REMOVE 1.000 EACH
10 202-07003 REMOVE LUMP LUMP
11 202-52710 SIDEWALK, CONCRETE, REMOVE 2,136.900 SYS
12 202-74035 SIGN, REMOVE 25.000 EACH
13 203-02020 EXCAVATION, UNCLASSIFIED 500.000 CYS
14 210-04181 BICYCLE RACK 4.000 EACH
15 210-05103 BUILDING 1.000 EACH
16 210-06313 SEAL 7,850.000 LFT
17 210-06984 ADJUST 7.000 EACH
18 210-06994 CONCRETE LUMP LUMP
19 210-07642 SOIL PREPARATION 294.400 CYS
20 210-07797 WATER 2.000 EACH
21 210-07797 WATER 2.000 EACH
22 210-08379 STEEL 1.000 EACH
23 211-02050 B BORROW 30.000 CYS
24 211-07454 STRUCTURE BACKFILL 1,250.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,350.000 TON
26 303-07662 STONE 57.000 TON
27 303-07662 STONE 30.000 TON
28 303-07662 STONE 6.000 TON
29 304-07489 HMA PATCHING, TYPE A 44 .000 TON
30 305-07458 PCC BASE, 10 IN. 240.900 SYS
31 306-08034 MILLING, ASPHALT, 1 1/2 IN. 870.000 SYS
32 307-05402 CEMENT 185.900 SYS
33 307-05402 CEMENT 55.000 SYS
34 402-07432 HMA SURFACE, TYPE A 174.400 TON
35 402-07435 HMA INTERMEDIATE, TYPE A 250.000 TON
36 406-05521 ASPHALT FOR TACK COAT 650.000 SYS
37 603-03829 FENCE 1,183.500 LFT
38 604-04740 PAVERS 7,450.000 SFT
39 604-04740 PAVERS 1,600.000 SFT
40 604-07894 CURB RAMP, CONCRETE, A 168.000 SYS
41 604-91531 SIDEWALK, CONCRETE, 4 IN. 1,334.000 SYS
42 605-06120 CURB, CONCRETE 380.000 LFT
43 605-06120 CURB, CONCRETE 1,258.700 LFT
44 605-95635 CURB, CONCRETE, INTEGRAL, MODIFIED 1,777.700 LFT
45 611-03671 TRASH RECEPTACLE 5.000 EACH
46 611-04923 CEMENT CONCRETE PAVEMENT FOR APPROACHES, 10 IN. 231.000 SYS
47 621-06545 FERTILIZER 1.000 TON

48 621-98038 MULCH, HARDWOOD SHREDDED BARK 35.200 CYS
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CALL ORDER t 347 CONTRACT ID : R -28617-B
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, STREETSCAPE

49 622-01937 PLANT 92.000 EACH
50 622-03948 PLANTER 2.000 EACH
51 622-04648 TREE GRATE 3.000 EACH
52 622-05616 PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF, OVER 18 TO 24 IN. 111.000 EACH
53 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 90.000 EACH
54 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 48.000 EACH
55 622-05654 PLANT, PERENNIAL 483.000 EACH
56 622-06573 IRRIGATION 1.000 EACH
57 704-04850 CONCRETE 148.500 SYS
58 704-04850 CONCRETE 297.000 SYS
59 712-03812 BENCH 4.000 EACH
60 715-01902 WATER SERVICE LINE, 2 IN. 39.000 LFT
61 715-02889 SERVICE LINE, 1 IN. 26.000 LFT
62 715-04612 PIPE 703.000 LFT
63 715-04612 PIPE 90.000 LFT
64 715-07073 WATER LINE 140.000 LFT
65 715-41045 PIPE, REINFORCED CONCRETE, 12 IN. 55.000 LFT
66 715-93910 WATER SERVICE LINE, ADJUST 8.000 EACH
67 720-03905 CATCH BASIN, A 1.000 EACH
68 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
69 732-02388 WATER MAIN 2.000 EACH
70 732-03944 BACKFLOW PREVENTER 1.000 EACH
71 732-03944 BACKFLOW PREVENTER 3.000 EACH
72 732-05559 COUPLING 10.000 EACH
73 732-91742 FIRE HYDRANT 1.000 EACH
74 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,500.000 LFT
76 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, 111-B 64.000 LFT
80 802-04314 SIGN 26.000 EACH
81 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 73.300 SFT
82 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 80.000 SFT
83 802-97812 STREET NAME IDENTIFICATION SIGN 5.000 EACH
84 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 2,120.000 LFT
85 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,060.000 LFT
86 805-86889 POLE CIRCUIT CABLE, 1C NO. 10 STRANDED COPPER 1,440.000 LFT
87 807-02191 HANDHOLE, LIGHTING 8.000 EACH
88 807-03934 LIGHT STRUCTURE, REMOVE 11.000 EACH
89 807-03950 LUMINAIRE, ORNAMENTAL 21.000 EACH
90 807-04143 LIGHT STANDARD, 14 FT. E.M.H., 12 FT., DECORATIVE 21.000 EACH
91 807-04671 OUTLET BOX, ELECTRICAL, WEATHERPROOF 30.000 EACH
92 807-04922 LIGHT STANDARD FOUNDATION 21.000 EACH
93 807-06796 ELECTRIC 30.000 EACH
94 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 2,515.000 LFT
95 807-08561 ELECTRICAL 2,170.000 LFT

96 807-86810 SERVICE POINT, 11 2.000 EACH
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CALL ORDER t 347 CONTRACT ID : R -28617-B
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, STREETSCAPE

97 807-86910 CONNECTOR KIT, UNFUSED 25.000 EACH
98 807-86915 CONNECTOR KIT, FUSED 25.000 EACH
99 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 45.000 EACH
100 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 32.000 EACH
101 807-86930 INSULATION LINK, NONWATERPROOFED 60.000 EACH
102 807-86935 INSULATION LINK, WATERPROOFED 40.000 EACH
103 807-86950 SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION 25.000 EACH
104 807-98690 HANDHOLE ADJUSTED TO GRADE 12.000 EACH
105 808-01238 TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE 8.000 EACH
106 808-03178 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, LANE ARROWS 8.000 EACH
107 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 4.000 EACH
108 808-03439 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN. 378.000 LFT
109 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 5.000 SYS
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 500.000 LFT
111 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 925.000 LFT
112 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 160.000 LFT
113 808-06716 LINE, REMOVE 2,000.000 LFT
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,500.000 LFT
115 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 96.000 LFT

116 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 1.000 EACH
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CALL ORDER : 401 CONTRACT ID : R -28654-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 4.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
8 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
9 203-90014 LINEAR GRADING 6.000 STA
10 205-06937 TEMPORARY SILT FENCE 600.000 LFT
11 207-08268 SUBGRADE TREATMENT, TYPE 1V 1,269.000 SYS
12 211-07454 STRUCTURE BACKFILL 62.000 CYS
13 303-01180 COMPACTED AGGREGATE, NO. 53 61.000 TON
14 304-07494 WIDENING WITH HMA, TYPE C 74.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 916.000 SYS
16 306-08038 MILLING, ASPHALT, 4 IN. 845.000 SYS
17 306-08043 MILLING, TRANSITION 1,187.000 SYS
18 306-08432 MILLING, APPROACH 550.000 SYS
19 402-07434 HMA SURFACE, TYPE C 309.000 TON
20 402-07439 HMA INTERMEDIATE, TYPE C 696.000 TON
21 402-07442 HMA BASE, TYPE C 311.000 TON
22 406-05521 ASPHALT FOR TACK COAT 9,434.000 SYS
23 602-06944 BARRIER, CONCRETE, 33 IN. 20.000 LFT
24 603-97461 TEMPORARY FENCE 230.000 LFT
25 603-98226 FENCE, CHAIN LINK, BLACK VINYL COATED, 48 IN. 213.000 LFT
26 604-06070 SIDEWALK, CONCRETE 526.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 90.000 SYS
28 604-44251 STEPS, CONCRETE 0.500 CYS
29 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,318.000 LFT
30 610-07488 HMA FOR APPROACHES, TYPE C 162.000 TON
31 610-07712 PCCP FOR APPROACHES, 6 IN. 158.000 SYS
32 621-06557 SEED MIXTURE, T 15.000 LBS
33 621-06575 SODDING, NURSERY 812.000 SYS
34 714-44240 CONCRETE, A, STRUCTURES 4.000 CYS
35 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 142.000 LFT
36 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
37 720-44070 CASTING, 13, FURNISH AND ADJUST TO GRADE 1.000 EACH
38 720-45045 INLET, J10 4.000 EACH
39 720-45055 INLET, M10 1.000 EACH
40 720-45075 INLET, R13 2.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,120.000 LFT
42 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 120.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
45 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 521.000 SFT
46 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 36.000 SFT
47 802-76055 SIGN POST, A 123.000 LFT

48 802-76065 SIGN POST, B 91.000 LFT
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CALL ORDER : 401 CONTRACT ID : R -28654-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
50 805-01842 HANDHOLE, SIGNAL 9.000 EACH
51 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 950.000 LFT
52 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 2.000 EACH
53 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 2.000 EACH
54 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
55 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
56 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
57 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
58 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
59 805-78445 SIGNAL SERVICE 1.000 EACH
60 805-78467 SIGNAL CABLE, 3C 8GA. 200.000 LFT
61 805-78480 SIGNAL CABLE, 3C 14GA. 530.000 LFT
62 805-78485 SIGNAL CABLE, 5C 14GA. 870.000 LFT
63 805-78490 SIGNAL CABLE, 7C 14GA. 605.000 LFT
64 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,470.000 LFT
65 805-78746 PREFORMED LOOP DETECTORS 28.000 LFT
66 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
67 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
68 807-02781 LUMINAIRE MAST ARM, 10 FT. 2.000 EACH
69 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 535.000 LFT
70 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,274.000 LFT
71 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 31.000 LFT
72 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 829.000 LFT
73 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 123.000 LFT
74 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 401.000 LFT
75 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH

76 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
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CALL ORDER : 435 CONTRACT ID : RS-28222-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 75.000 LFT
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 13.000 EACH
12 304-07491 HMA PATCHING, TYPE C 750.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN. 61,000.000 SYS
14 306-08043 MILLING, TRANSITION 480.000 SYS
15 306-08432 MILLING, APPROACH 3,930.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 5,100.000 TON
18 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 11,100.000 TON
19 402-07452 HMA, TYPE C, WEDGE AND LEVEL 2,200.000 TON
20 406-05520 ASPHALT FOR TACK COAT 45.000 TON
21 601-06035 GUARDRAIL, RESET 323.000 LFT
22 601-92948 GUARDRAIL, ADJUST HEIGHT 2,028.000 LFT
23 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 225.000 LFT
25 610-07488 HMA FOR APPROACHES, TYPE C 1,080.000 TON
26 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
27 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
28 616-02320 GEOTEXTILES 700.000 SYS
29 616-06451 RIPRAP, UNIFORM 550.000 TON
30 616-95754 PAVED SIDE DITCH, BREAK 15.000 LFT
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,168.000 LFT
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,084.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 40.000 LFT
36 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 44.000 LFT
37 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 1.000 EACH
38 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 250.000 LFT
39 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 4,500.000 LFT
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 41,640.000 LFT
41 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 22,774.000 LFT
42 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 15.000 LFT
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 483.000 EACH

44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 483.000 EACH
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CALL ORDER : 445 CONTRACT ID : RS-28224-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 2,257.000 LFT
8 202-93741 GUARD RAIL END TREATMENT, REMOVE 22.000 EACH
9 304-07491 HMA PATCHING, TYPE C 1,600.000 TON
10 306-08033 MILLING, ASPHALT, 1 IN. 115,000.000 SYS
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 14,000.000 SYS
12 306-08043 MILLING, TRANSITION 7,700.000 SYS
13 306-08432 MILLING, APPROACH 2,700.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,300.000 TON
16 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 13,000.000 TON
17 402-07452 HMA, TYPE C, WEDGE AND LEVEL 5,400.000 TON
18 406-05520 ASPHALT FOR TACK COAT 75.000 TON
19 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
20 601-94689 GUARDRAIL END TREATMENT, OS 22.000 EACH
21 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,240.000 LFT
22 604-07896 CURB RAMP, CONCRETE, B 3.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 4.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 2.000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
26 604-07903 CURB RAMP, CONCRETE, K 1.000 SYS
27 610-07488 HMA FOR APPROACHES, TYPE C 2,000.000 TON
28 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 80.000 TON
29 612-60410 DRILLED HOLE FOR UNDERSEAL 1,300.000 EACH
30 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
31 616-02320 GEOTEXTILES 125.000 SYS
32 616-06451 RIPRAP, UNIFORM 200.000 TON
33 621-06574 SODDING 10.000 SYS
34 706-08188 RAILING, TR 162.000 LFT
35 715-06675 PIPE LINER 101.000 LFT
36 732-08419 MODULAR BLOCK WALL 6.000 SYS
37 732-08421 MODULAR BLOCK WALL ERECTION 6.000 SYS
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,000.000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,000.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 8.000 EACH
43 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 6,200.000 LFT
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 76,700.000 LFT
45 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 41,500.000 LFT
46 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN. 1,500.000 LFT
47 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 600.000 LFT

48 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 75.000 LFT
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CALL ORDER : 445 CONTRACT ID : RS-28224-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 50.000 LFT
50 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 225.000 LFT
51 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
53 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 852.000 EACH
54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 852.000 EACH

55 808-98875 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 170.000 LFT
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CALL ORDER : 485 CONTRACT ID : RS-28324-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 62.000 LFT
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
12 203-02070 BORROW 32.000 CYS
13 203-02080 LINEAR GRADING 7.400 MILE
14 205-03371 SEDIMENT, REMOVE 130.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 20.000 TON
16 205-06937 TEMPORARY SILT FENCE 20,800.000 LFT
17 303-01180 COMPACTED AGGREGATE, NO. 53 8,660.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
19 304-07490 HVMA PATCHING, TYPE B 3,450.000 TON
20 304-07493 WIDENING WITH HMA, TYPE B 4,750.000 TON
21 306-08033 MILLING, ASPHALT, 1 IN. 103,761.000 SYS
22 306-08043 MILLING, TRANSITION 7,720.000 SYS
23 306-08432 MILLING, APPROACH 775.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 10,400.000 TON
26 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 13,600.000 TON
27 402-07451 HMA, TYPE B, WEDGE AND LEVEL 7,860.000 TON
28 406-05520 ASPHALT FOR TACK COAT 98.000 TON
29 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
30 610-07487 HMA FOR APPROACHES, TYPE B 653.000 TON
31 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,625.000 LFT
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,313.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 230.000 LFT
37 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 28.750 LFT
38 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 85,406.000 LFT
39 808-06716 LINE, REMOVE 258.750 LFT
40 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,310.000 LFT
41 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 35,630.000 LFT
42 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 12.000 LFT

43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 826.000 EACH
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CALL ORDER : 495 CONTRACT ID : RS-28411-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 6,600.000 SYS
11 202-02676 TRANSPORTATION OF SALVAGEABLE MILLED MATERIAL 2,000.000 TON
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 6,000.000 TON
14 304-07491 HMA PATCHING, TYPE C 6,100.000 TON
15 305-03375 CRACKS, TRANSVERSE, ROUT, CLEAN, AND SEAL 156.000 LFT
16 305-93341 SAW, CLEAN AND SEAL LONGITUDINAL JOINTS 68,616.000 LFT
17 305-93342 SAW, CLEAN AND SEAL TRANSVERSE JOINTS 84,459.000 LFT
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 319,000.000 SYS
19 306-08041 MILLING, PCCP 220.000 SYS
20 306-08432 MILLING, APPROACH 2,700.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07330 QC/QA-HMA, 5, 70, SURFACE, 9.5 mm 26,000.000 TON
23 402-07432 HMA SURFACE, TYPE A 305.000 TON
24 406-05520 ASPHALT FOR TACK COAT 80.000 TON
25 507-07479 HVMA PARTIAL DEPTH PATCH 1.000 TON
26 606-07484 MILLED HMA SHOULDER CORRUGATIONS 16,000.000 LFT
27 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 40,000.000 LFT
28 608-04396 SHOULDER DRAIN 1.000 EACH
29 610-07488 HMA FOR APPROACHES, TYPE C 220.000 TON
30 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 38.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 24,700.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 81.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
35 801-06710 FLASHING ARROW SIGN 90.000 DAY
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
38 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 3,180.000 LFT
39 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 880.000 LFT
40 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
41 801-92448 CONSTRUCTION SIGNS, MOBILE 250.000 DAY
42 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 14.000 LFT
43 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
44 804-04435 DELINEATOR POST, REMOVE 10.000 EACH
45 804-06771 DELINEATOR POST, FLEXIBLE 10.000 EACH
46 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 12,800.000 LFT
47 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 133,050.000 LFT

48 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 127,900.000 LFT
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CALL ORDER : 495 CONTRACT ID : RS-28411-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 1,800.000 LFT
50 808-06716 LINE, REMOVE 1,100.000 LFT
51 808-06716 LINE, REMOVE 57,100.000 LFT
52 808-07591 LINE, EPOXY, SOLID, WHITE, 24 IN. 575.000 LFT
53 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 1,205.000 LFT
54 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 22.000 EACH
55 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 24.000 EACH
56 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 7,500.000 LFT
57 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 18,800.000 LFT
58 808-75994 PRISMATIC REFLECTOR 545.000 EACH
59 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,627.000 EACH

60 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,627.000 EACH
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CALL ORDER : 501 CONTRACT ID : RS-28414-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07490 HMA PATCHING, TYPE B 100.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 318,400.000 SYS
12 306-08043 MILLING, TRANSITION 3,600.000 SYS
13 306-08432 MILLING, APPROACH 2,640.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 27,581.000 TON
16 406-05520 ASPHALT FOR TACK COAT 115.000 TON
17 610-07487 HMA FOR APPROACHES, TYPE B 2,287.000 TON
18 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 18.000 EACH
19 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,900.000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,900.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
22 801-06710 FLASHING ARROW SIGN 30.000 DAY
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
25 801-92448 CONSTRUCTION SIGNS, MOBILE 180.000 DAY
26 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 114,900.000 LFT
27 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 98,800.000 LFT
28 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 24,700.000 LFT
29 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 24 IN. 320.000 LFT
30 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 84.000 EACH
31 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 84.000 EACH
32 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,640.000 EACH
33 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,640.000 EACH
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CALL ORDER - 505 CONTRACT ID : RS-28475-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02271 HEADWALL, REMOVE 2.000 EACH
8 202-96133 PIPE, REMOVE 48.000 LFT
9 303-01180 COMPACTED AGGREGATE, NO. 53 3,183.000 TON
10 304-07491 HMA PATCHING, TYPE C 500.000 TON
11 304-07494 WIDENING WITH HMA, TYPE C 376.000 TON
12 306-08033 MILLING, ASPHALT, 1 IN. 354,873.000 SYS
13 306-08043 MILLING, TRANSITION 1,147.000 SYS
14 306-08432 MILLING, APPROACH 14,393.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 29,372.000 TON
17 402-07452 HMA, TYPE C, WEDGE AND LEVEL 200.000 TON
18 406-05520 ASPHALT FOR TACK COAT 123.000 TON
19 610-07488 HMA FOR APPROACHES, TYPE C 1,187.500 TON
20 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
22 621-06567 WATER 2.000 KGAL
23 621-06626 MULCHED SEEDING, D 400.000 SYS
24 715-05233 PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT. 80.000 LFT
25 715-07029 SAFETY METAL END SECTION, 4:1, MIN. AREA 3.3 SFT. 2.000 EACH
26 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 11,000.000 LFT
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,000.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
30 801-06710 FLASHING ARROW SIGN 30.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 4.000 EACH
33 802-76055 SIGN POST, A 51.000 LFT
34 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,785.000 LFT
35 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 287.500 LFT
36 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 920.000 LFT
37 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 8.000 EACH
38 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 99,000.000 LFT
39 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 87,000.000 LFT
40 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 22,000.000 LFT
41 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 1,700.000 LFT
42 808-75072 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 1,100.000 LFT
43 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 290.000 LFT
44 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 47.000 EACH
45 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 21.000 EACH
46 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH
47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,115.000 EACH

48 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,115.000 EACH
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CALL ORDER : 635 CONTRACT ID : B -27366-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-06908 RADIO SERVICE 16.000 MOS
4 105-07039 FIELD OFFICE, B 16.000 MOS
5 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
6 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 380.000 m2
13 202-02241 GUARDRAIL, REMOVE 51.500 m
14 202-05544 REGULATED MATERIALS, DISPOSE, C 12,300.000 L
15 202-05545 REGULATED MATERIALS, DISPOSE, C 12.300 m3
16 202-05549 REGULATED MATERIALS, REMOVE, C 12,300.000 L
17 202-05550 REGULATED MATERIALS, REMOVE, C 12.300 m3
18 202-05554 REGULATED MATERIALS, TRANSPORT, C 12,300.000 L
19 202-05555 REGULATED MATERIALS, TRANSPORT, C 12.300 m3
20 202-05571 TESTING FOR WASTES 20.000 EACH
21 202-05571 TESTING FOR WASTES 20.000 EACH
22 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
23 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 12.000 EACH
24 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 2.000 EACH
25 203-02000 EXCAVATION, COMMON 2,852.000 m3
26 203-51223 EXCAVATION, WATERWAY 968.000 m3
27 205-03371 SEDIMENT REMOVE 25.000 m3
28 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 49.600 Mg
29 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
30 205-06936 TEMPORARY SEDIMENT TRAP 53.200 Mg
31 205-06937 TEMPORARY SILT FENCE 858.000 m
32 205-06938 TEMPORARY SLOPE DRAIN 17.700 m
33 206-51220 EXCAVATION, WET 270.500 m3
34 206-51225 EXCAVATION, DRY 21.800 m3
35 207-08267 SUBGRADE TREATMENT, TYPE I111A 1,589.000 m2
36 207-08268 SUBGRADE TREATMENT, TYPE 1V 4,332.600 m2
37 211-06467 AGGREGATE FOR END BENT BACKFILL 27.200 m3
38 211-07454 STRUCTURE BACKFILL 46.100 m3
39 213-08058 FLOWABLE BACKFILL 17.300 m3
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,064.900 Mg
41 302-07455 DENSE GRADED SUBBASE 56.100 m3
42 306-08033 MILLING, ASPHALT, 25 mm 1,720.000 m2
43 306-08043 MILLING, TRANSITION 899.000 m2
44 401-06264 PROFILOGRAPH, HMA LUMP LUMP
45 402-07433 HMA SURFACE, TYPE B 631.100 Mg
46 402-07438 HMA INTERMEDIATE, TYPE B 833.100 Mg
47 402-07441 HMA BASE, TYPE B 1,577.600 Mg

48 402-07453 HMA FOR TEMPORARY PAVEMENT 517.100 Mg
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CALL ORDER : 635 CONTRACT ID : B -27366-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 406-05520 ASPHALT FOR TACK COAT 4.300 Mg
50 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
51 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 106.680 m
52 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
53 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
54 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 78.105 m
55 602-06729 BARRIER DELINEATOR 8.000 EACH
56 605-06140 CURB AND GUTTER, CONCRETE 164.000 m
57 605-94811 CURB TURNOUT 1.000 EACH
58 607-06335 PAVED SIDE DITCH, A 15.500 m
59 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 374.100 m2
60 610-07486 HMA FOR APPROACHES, TYPE A 28.900 Mg
61 610-07712 PCCP FOR APPROACHES, 150 mm 603.900 m2
62 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
63 615-06490 RIGHT OF WAY MARKER 25.000 EACH
64 615-06505 MONUMENT, B 4.000 EACH
65 616-02320 GEOTEXTILES 1,656.300 m2
66 616-06405 RIPRAP, REVETMENT 822.800 Mg
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
68 621-01371 SEED MIXTURE, LEGUME, 2 56.000 kg
69 621-06545 FERTILIZER 1.200 Mg
70 621-06553 SEED MIXTURE, R 128.000 kg
71 621-06557 SEED MIXTURE, T 30.400 kg
72 621-06565 MULCHING MATERIAL 6.100 Mg
73 621-06567 WATER 22.400 kL
74 621-06575 SODDING, NURSERY 1,237.400 m2
75 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
76 622-91786 SEEDLING 400.000 EACH
77 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm 252.600 m
78 701-93633 OVERSIZED PREDRILLED PILE HOLES 15.000 m
79 702-51005 CONCRETE, A, SUBSTRUCTURE 140.400 m3
80 702-51015 CONCRETE, B, FOOTINGS 34.800 m3
81 703-51030 REINFORCING STEEL 13,028.000 kg
82 703-51032 REINFORCING STEEL, EPOXY COATED 38,817.000 kg
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 201.200 m3
84 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
85 706-51020 CONCRETE, C, RAILING 17.500 m3
86 707-05979 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 686 mm X 1219 mm 264.000 m2
87 709-51821 SURFACE SEAL LUMP LUMP
88 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
89 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 25.500 m
90 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 94.000 m
91 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 18.500 m
92 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 49.000 m
93 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 8.500 m
94 715-05407 PIPE, END BENT DRAIN, 150 mm 53.000 m
95 715-46000 PIPE END SECTION, 300 mm 1.000 EACH

96 715-46005 PIPE END SECTION, 375 mm 7.000 EACH
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CALL ORDER : 635 CONTRACT ID : B -27366-B
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

97 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
98 715-46020 PIPE END SECTION, 600 mm 2.000 EACH
99 720-04666 CATCH BASIN 4.000 EACH
100 720-45035 INLET, F7 1.000 EACH
101 728-98377 MASONRY COATING LUMP LUMP
102 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
103 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 205.000 m
104 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 415.000 m
105 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 385.000 m
106 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 675.000 m
107 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 1.000 EACH
108 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 12.200 m
109 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
110 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
111 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 37.000 EACH
112 801-06775 MAINTAINING TRAFFIC LUMP LUMP
113 801-07118 BARRICADE, 111-A 18.000 m
114 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 28.400 m
115 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 12.500 m
116 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR 7.400 m
117 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
118 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 8.630 m2
119 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 4.640 m2
120 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 1.760 m2
121 802-76135 OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM 1.000 EACH
122 804-06740 DELINEATOR WITH POST, D2 54.000 EACH
123 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,450.000 m
124 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 960.000 m
125 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 25.500 m
126 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
127 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

128 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 31.000 EACH
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CALL ORDER : 675 CONTRACT ID : B -28429-C
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPAIR & REHABILITATION

1 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
2 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 601-06035 GUARDRAIL, RESET 25.000 LFT
5 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
6 727-90308 EPOXY INJECTION, CRACK PREPARATION 10.000 LFT
7 727-90309 EPOXY INJECTION, EPOXY MATERIAL 1.000 GAL
8 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
9 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 765 CONTRACT ID : M -28598-B
LETTING DATE :

SECTION NO. 0001 DRAINAGE DITCH CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 4.000 MOS
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
5 201-90788 DEBRIS, REMOVE LUMP LUMP
6 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
7 203-02000 EXCAVATION, COMMON 300.000 CYS
8 203-02070 BORROW 110.000 CYS
9 205-06932 TEMPORARY CHECK DAM, STRAW BALES 50.000 LFT
10 207-08266 SUBGRADE TREATMENT, TYPE 111 1,075.000 SYS
11 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
12 304-07490 HMA PATCHING, TYPE B 7.000 TON
13 402-07433 HMA SURFACE, TYPE B 55.000 TON
14 402-07438 HMA INTERMEDIATE, TYPE B 160.000 TON
15 406-05520 ASPHALT FOR TACK COAT 0.400 TON
16 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
17 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
18 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 675.000 LFT
19 602-06729 BARRIER DELINEATOR 4.000 EACH
20 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
21 616-02320 GEOTEXTILES 120.000 SYS
22 616-06405 RIPRAP, REVETMENT 80.000 TON
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
24 621-06559 MULCHED SEEDING, R 850.000 SYS
25 702-51863 FIELD DRILLED HOLE IN CONCRETE 38.000 EACH
26 703-51032 REINFORCING STEEL, EPOXY COATED 679.000 LBS
27 706-51020 CONCRETE, C, RAILING 6.100 CYS
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 110.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 340.000 LFT
32 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 10.000 EACH
33 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 275.000 LFT
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,200.000 LFT

35 808-06716 LINE, REMOVE 300.000 LFT
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CALL ORDER : 769 CONTRACT ID : M -28619-B
LETTING DATE :

SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
2 202-02771 CONCRETE APRON, REMOVE 1.000 EACH
3 203-02000 EXCAVATION, COMMON 454 .500 CYS
4 203-02070 BORROW 135.000 CYS
5 303-01180 COMPACTED AGGREGATE, NO. 53 200.500 TON
6 304-07489 HMA PATCHING, TYPE A 14.700 TON
7 306-08043 MILLING, TRANSITION 1,760.000 SYS
8 306-08432 MILLING, APPROACH 32.000 SYS
9 402-07432 HMA SURFACE, TYPE A 574.000 TON
10 402-07435 HMA INTERMEDIATE, TYPE A 395.500 TON
11 402-07440 HVA BASE, TYPE A 152.500 TON
12 406-05520 ASPHALT FOR TACK COAT 2.500 TON
13 604-06070 SIDEWALK, CONCRETE 378.000 SYS
14 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
15 621-06559 MULCHED SEEDING, R 343.000 SYS
16 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 7.000 LFT
17 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 11.000 LFT
18 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
19 725-06859 PIPE LINER, THERMOPLASTIC, 48 IN. 56.000 LFT

20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 785 CONTRACT ID : M -28643-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD OFFICE, A 3.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 303-01180 COMPACTED AGGREGATE, NO. 53 86.500 TON
4 304-07491 HMA PATCHING, TYPE C 200.000 TON
5 306-08043 MILLING, TRANSITION 500.000 SYS
6 306-08432 MILLING, APPROACH 2,200.000 SYS
7 402-07434 HMA SURFACE, TYPE C 7,442 .000 TON
8 402-07452 HMA, TYPE C, WEDGE AND LEVEL 200.000 TON
9 406-05520 ASPHALT FOR TACK COAT 25.500 TON
10 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 808-04767 LINE 200.000 LFT

14 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 3.000 EACH
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CALL ORDER : 825 CONTRACT ID : MT-28461-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WASTE WATER TREATMENT PLANT
1 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 60.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-06587 CLEARING AND GRUBBING 2.000 ACRE
6 202-91840 FENCE, CHAIN LINK, REMOVE 375.000 LFT
7 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 50.000 TON
8 402-07434 HMA SURFACE, TYPE C 25.000 TON
9 715-97206 WASTE WATER TREATMENT PLANT LUMP LUMP
10 715-97206 WASTE WATER TREATMENT PLANT LUMP LUMP
11 805-01842 HANDHOLE, SIGNAL 2.000 EACH
12 805-04973 CONDUIT 100.000 LFT
13 807-04967 CABLE 750.000 LFT
14 807-04967 CABLE 750.000 LFT



SCHEDULE OF PAY ITEMS PAGE 60

CALL ORDER : 845 CONTRACT ID : T -27190-C
LETTING DATE :

SECTION NO. 0001 NEW SIGNAL AND FLASHER INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 1,006.000 SYS
8 202-02278 CURB, CONCRETE, REMOVE 470.000 LFT
9 202-02279 CURB AND GUTTER, REMOVE 480.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 572.000 SYS
11 202-74035 SIGN, REMOVE 4.000 EACH
12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 260.000 CYS
14 203-02070 BORROW 25.000 CYS
15 203-02080 LINEAR GRADING 0.126 MILE
16 211-07454 STRUCTURE BACKFILL 400.000 CYS
17 304-07493 WIDENING WITH HMA, TYPE B 773.000 TON
18 306-08043 MILLING, TRANSITION 449.000 SYS
19 402-07433 HMA SURFACE, TYPE B 240.000 TON
20 402-07438 HMA INTERMEDIATE, TYPE B 450.000 TON
21 402-07451 HMA, TYPE B, WEDGE AND LEVEL 152.000 TON
22 406-05520 ASPHALT FOR TACK COAT 1.840 TON
23 601-06224 IMPACT ATTENUATOR, CR, W1, TL-2 1.000 EACH
24 604-06070 SIDEWALK, CONCRETE 444 .000 SYS
25 605-06120 CURB, CONCRETE 355.000 LFT
26 605-06140 CURB AND GUTTER, CONCRETE 567.000 LFT
27 610-07712 PCCP FOR APPROACHES, 6 IN. 135.000 SYS
28 621-06567 WATER 1.200 KGAL
29 621-06575 SODDING, NURSERY 291.000 SYS
30 703-51030 REINFORCING STEEL 9,126.000 LBS
31 714-44240 CONCRETE, A, STRUCTURES 109.700 CYS
32 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 740.000 LFT
33 715-05407 PIPE, END BENT DRAIN, 6 IN. 206.000 LFT
34 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
35 720-45015 INLET, A8 2.000 EACH
36 720-45075 INLET, R13 1.000 EACH
37 720-45250 CATCH BASIN, K10 2.000 EACH
38 801-06606 BARRICADE, 111B 22.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 74.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 133.400 SFT
43 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 215.000 SFT
44 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 41.000 SFT
45 802-76055 SIGN POST, A 163.000 LFT
46 802-76065 SIGN POST, B 26.000 LFT
47 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH

48 805-01842 HANDHOLE, SIGNAL 9.000 EACH
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CALL ORDER : 845 CONTRACT ID : T -27190-C
LETTING DATE :

SECTION NO. 0001 NEW SIGNAL AND FLASHER INSTALLATION

49 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 355.000 LFT
50 805-01879 SIGNAL SERVICE, INSTALL 2.000 EACH
51 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 6.000 EACH
52 805-02328 SIGNAL CABLE, 1C 14GA. 2,950.000 LFT
53 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 400.000 LFT
54 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 2.000 EACH
55 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
56 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 4.000 EACH
57 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED 2.000 EACH
58 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 7.000 EACH
59 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 7.000 EACH
60 805-78415 SPAN, CATENARY, AND TETHER 9.000 EACH
61 805-78420 DISCONNECT HANGER 8.000 EACH
62 805-78445 SIGNAL SERVICE 1.000 EACH
63 805-78467 SIGNAL CABLE, 3C 8GA. 130.000 LFT
64 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,500.000 LFT
65 805-78480 SIGNAL CABLE, 3C 14GA. 290.000 LFT
66 805-78485 SIGNAL CABLE, 5C 14GA. 220.000 LFT
67 805-78490 SIGNAL CABLE, 7C 14GA. 980.000 LFT
68 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,810.000 LFT
69 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
70 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,550.000 LFT
71 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
72 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 3.000 EACH
73 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT. 5.000 EACH
74 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 7.000 EACH
75 807-02781 LUMINAIRE MAST ARM, 10 FT. 1.000 EACH
76 807-02783 LUMINAIRE MAST ARM, 15 FT. 1.000 EACH
77 808-02066 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID WHITE CROSSHATCH 130.000 LFT
78 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 4.000 EACH
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 140.000 LFT
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,900.000 LFT
81 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 320.000 LFT
82 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 960.000 LFT
83 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 13.000 EACH
84 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 682.000 LFT
85 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 115.000 LFT
86 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
87 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
88 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 762.000 LFT
89 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN. 212.000 LFT
90 808-98875 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 150.000 LFT

91 808-99077 LINE, PREFORMED PLASTIC, SOLID, WHITE, 24 IN. 150.000 LFT
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CALL ORDER : 855 CONTRACT ID : T -28043-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02272 PAVED SIDE DITCH, REMOVE 623.600 LFT
8 202-04089 SIGN, SHEET, REMOVE 1.000 EACH
9 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 4.000 EACH
10 203-02000 EXCAVATION, COMMON 507.700 CYS
11 205-06932 TEMPORARY CHECK DAM, STRAW BALES 260.000 LFT
12 205-06936 TEMPORARY SEDIMENT TRAP 64.200 TON
13 205-06937 TEMPORARY SILT FENCE 520.000 LFT
14 207-08263 SUBGRADE TREATMENT, TYPE IA 3,235.900 SYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 429.800 TON
16 306-08036 MILLING, ASPHALT, 2 IN. 4,233.900 SYS
17 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 596.600 TON
18 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 666.500 TON
19 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,637.400 TON
20 404-05511 SEAL COAT, 2 659.500 SYS
21 406-05520 ASPHALT FOR TACK COAT 3.500 TON
22 610-07486 HMA FOR APPROACHES, TYPE A 96.700 TON
23 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
24 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
25 616-02320 GEOTEXTILES 114.300 SYS
26 616-06451 RIPRAP, UNIFORM 17.300 TON
27 621-06567 WATER 13.100 KGAL
28 621-06574 SODDING 3,259.600 SYS
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,781.000 LFT
30 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
31 801-06710 FLASHING ARROW SIGN 30.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 35.000 LFT
34 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
35 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 7.500 SFT
36 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 25.500 SFT
37 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 22.500 SFT
38 802-99045 SIGN REMOUNTING 2.000 EACH
39 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
40 805-01842 HANDHOLE, SIGNAL 6.000 EACH
41 805-02328 SIGNAL CABLE, 1C 14GA. 652.000 LFT
42 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,028.000 LFT
43 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
44 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
45 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
46 805-78420 DISCONNECT HANGER 3.000 EACH
47 805-78445 SIGNAL SERVICE 1.000 EACH
48 805-78467 SIGNAL CABLE, 3C 8GA. 45.000 LFT



SCHEDULE OF PAY ITEMS PAGE 63

CALL ORDER : 855 CONTRACT ID : T -28043-B
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 805-78485 SIGNAL CABLE, 5C 14GA. 138.000 LFT
50 805-78490 SIGNAL CABLE, 7C 14GA. 554.000 LFT
51 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,035.000 LFT
52 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
53 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 218.000 LFT
54 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
55 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
56 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 220.000 LFT
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,266.000 LFT
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,935.000 LFT
60 808-06716 LINE, REMOVE 2,645.000 LFT
61 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 77.000 LFT
62 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 34.000 EACH

65 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 66.000 EACH






